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from an incomplete solicitation document. 
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NOTICE TO BIDDERS
This solicitation is provided to you for information purposes.  Bidders wishing to receive 
notices or addenda for this specific solicitation must register by fax at (808) 538-5802 or 
email to Deepa.P.Sheehan@courts.hawaii.gov. 

SEALED BIDS (Chapter 103D, HRS) For: 

KA`AHUMANU HALE  
3RD AND 4TH FLOOR JURY DELIBERATION ROOM HALLWAYS 

PROJECT I.D.: OPM 18-11 
JUD IFB NO. J19018 

Will be received at the Judiciary, State of Hawaii, Financial Service Department, 
Kauikeaouli Hale, 1111 Alakea Street, Sixth Floor, Honolulu, Hawaii, 96813-2807.  The 
solicitation documents, including the Solicitation, Offer and Contract Forms, drawings and 
specifications may be obtained at the aforesaid place or in electronic format from our 
Judiciary web site at: http://www.courts.state.hi.us under “General Information” and 
“Business with the Judiciary”. 

Submit the Competitive SOLICITATION, OFFER AND CONTRACT FORM up to 2:00 
PM, May 25, 2018. 
At that time, bids will be publicly opened.  Bids received after the due time and date will not 
be considered. 

The work generally consists of removing wall covering in the Jury Deliberation Room 
Hallways for Courtrooms 1 through 18 on the 3rd and 4th floors of Ka`ahumanu Hale.  All 
walls from which wall covering has been removed, shall be repaired, patched, sanded, 
primed, and painted.  Existing carpet in all of the Jury Deliberation room hallways will be 
removed and new modular carpet (tiles) furnished and installed.  New vinyl cove base 
will be furnished and installed on all newly painted walls. 

The estimated construction cost is between $150,000. and $170,000. 

All interested parties are invited to attend a mandatory, pre-bid meeting and Judiciary - 
conducted site visit.  No other time for a site inspection will be scheduled or allowed. 

The pre-bid meeting and the accompanying Judiciary – conducted site visit will be held at: 
Ka`ahumanu Hale, 777 Punchbowl Street, Honolulu, Hawaii 96813, First Floor Sheriff’s 
Office  May 8, 2018 at 4:00 PM, H.S.T.  The site visit will immediately follow the meeting. 

file://1FCADM2/DATA1/COMMONFE/Project%20Management/Kaahumanu%20Hale/Kaahumanu%20Jury%20Deliberation%20Rooms/kelly.y.kimura@courts.hawaii.gov
http://www.courts.state.hi.us/


Judiciary Project Number:  OPM 18-11 Notice to Bidders 
00110 - 2 

The following procedures shall apply: 
1. Registration – Offerors wishing to attend the Pre-Bid meeting MUST register

with the Office of Project Management (CCAO) via e-Mail or facsimile by
May 4, 2018.  Facsimile (808)539-4402.

E-Mail: roland.g.lagareta@courts.hawaii.gov

2. Offerors shall provide the following information during registration:
• Name of Company;
• Full name or names of attendees;

3. Entrance to the Facility – Attendees shall furnish current government issued
identification with picture (e.g. driver’s license, state ID, passport, etc.) and
be appropriately attired.

4. Questions related to this visit shall be submitted in writing no later than
close of business on May 11, 2018.  Submit questions to:

Dee Dee Letts, 
Office of Project Management, CCAO 

777 Punchbowl Street 
Honolulu, Hawaii 96813 

(808)538-5991

Each contractor shall limit the number of representatives to 3 individuals due to 
security issues.  Each Bidder shall bring his or her own flashlight and small tools 
that may be required to inspect and measure the premises. Knives and similar 
sharp tools will not be allowed.  Bidders and interested parties are required to sign-in 
at the meetings to confirm attendance. 

The Hawaii products preference pursuant to ACT 175, SLH 2009 may be applicable 
for items of this solicitation.  Persons wishing to certify and qualify a product not 
currently listed as a Hawaii Product shall submit a Certification for Hawaii Product 
Preference (form SPO-38) to: Department of Accounting and General Service, Public 
Works Division, 1151 Punchbowl Street, Honolulu, Hawaii, Attn: Jolie Yee.  The 
product shall meet the specifications of this project.  The submittal must be received 
by DAGS by 4:30 PM on May 11, 2018.  View the current Hawaii Products List on the 
State Procurement Office (SPO) website at http://hawaii.gov/spo, click on “For 
Vendors”; and select “Hawaii Product Preferences”. 

file://1FCADM2/DATA1/COMMONFE/Project%20Management/Kaahumanu%20Hale/Kaahumanu%20Jury%20Deliberation%20Rooms/roland.g.lagareta@courts.hawaii.gov
http://hawaii.gov/spo
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For each product, one form shall be completed and submitted (i.e. 3 products should 
have 3 separate forms completed).  The form is available on the SPO webpage at 
http://hawaii.gov/spo under the “Forms” menu; click on “SPO-038” to view and 
complete form SPO-38 online. 

Late submittals for this solicitation will not be reviewed by this agency. 

Campaign Contributions by State and County Contractors Prohibited 
If awarded a contract in response to this solicitation, Offeror agrees to comply with 
HRS section 11-255, which states that campaign contributions are prohibited from a 
State and County government contractor during the term of the contract if the 
contractor is paid with funds appropriated by the legislative body between the 
execution of the contract through the completion of the contact. 

To be eligible to submit a Bid, the Bidder must possess valid State of Hawaii 
Contractor’s license classification “B”. 

Refer to the GENERAL NOTICE, published with the project specifications for 
additional information. 

/S/ Rodney A. Maile 
___________________________ 
Rodney A. Maile

Administrative Director of the Courts 

End of Section 

http://hawaii.gov/spo


Judiciary Project Number:  OPM 18-11 Instructions to Bidders 
00210 - 1 

SECTION 00210 - INSTRUCTIONS TO BIDDERS 

PART 1 - GENERAL 

1.01 GENERAL 
A. Only bidders with the required Contractor’s license(s) are eligible to submit a

Bid.

B. Bidders (Contractors) shall be incorporated or organized under the laws of
the State or be registered to do business in the State as a separate branch
or division that is capable of fully performing under the contract. The
following definitions are used in the solicitation documents.
1. Hawaii Business §3-122-112 HAR:  A bidder who is registered and

incorporated or organized under the laws of the State is a “Hawaii
Business” and eligible for an award.

2. Compliant non-Hawaii Business §3-122-112 HAR: A bidder not
incorporated or organized under the laws of the State, but is registered to
do business in the State and complies with or is exempt from the
requirements of §3-122-112 HAR, is a “Compliant Non-Hawaii Business”
and eligible for an award.

3. Non-compliant Bidder: If a bidder is a non-Hawaii business and is not
registered with the DCCA Business Registration Division (BREG) or
cannot comply with §3-122-112 HAR, then the bidder is non-compliant
and is ineligible for an award.

C. The GENERAL CONDITIONS set forth additional terms and conditions for the
bid and award process. The GENERAL CONDITIONS will be part of the
contract documents by which the State and the bidder (prospective
Contractor) will be bound.  Bidders are directed to the GENERAL
CONDITIONS, for contract and statutory requirements and for Bidding and
Execution of Contract Requirements. Bidders are also directed to SECTION
00700 - GENERAL CONDITIONS and SECTION 00800 - SPECIAL
CONDITIONS of these specifications for definitions and modifications to the
GENERAL CONDITIONS.

1.02 OFFEROR(S) or BIDDER(S) 
A. The terms “Offeror” and “Bidder” are synonymous when used in this Section

00210 and other solicitation documents.

1.03 PRE-BID MEETING AND SITE VISIT(S) 
A. If a pre-bid meeting or site visit(s) are required in the “Notice to Bidders”,

bidders and other interested parties must comply with the requirements prior
to submitting their bid. The Officer in charge may determine that a bid from a
bidder, who fails to comply with the meeting and site visitation requirements, is
a non-responsive bid.
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B. Questions may arise at the pre-bid meeting or from the project site visit.
Bidders shall submit written questions or clarification (email or fax notification
are acceptable) to the Officer in Charge by the close of business on May 11,
2018.  Refer to SECTION 00800 – SPECIAL CONDITIONS, part 1.03 Project
Contact Persons.

1.04 ADDENDA, CLARIFICATIONS 
A. Addenda: The Judiciary may issue an addendum that may increase or

decrease the scope of work or contract time, provisions or conditions. The
Judiciary will make the addenda and bid clarifications available to all bidders.
Bidders are responsible for the information contained in the addenda or bid
clarification whether or not the bidder receives the addenda or clarification.

B. Bidders discovering an ambiguity, inconsistency or error when examining the
bidding documents or the site and local conditions or bidders with questions
or clarification requests shall send their written requests (email or fax
notification are acceptable) to the Officer in Charge.  Refer to SECTION
00800 – SPECIAL CONDITIONS, part 1.03 Project Contact Persons.
Bidders shall comply with the following procedures:
1. Identify each request with the Project Name.

2. Indicate the appropriate section number, paragraph or other
identifier.

3. The request should be brief, concise, but complete enough to
properly evaluate and determine the merits of the question or
request.

C. Bidders shall make any questions or requests for clarifications no later than
close of business on May 11, 2018.
1. Refer to SECTION 00800 - SPECIAL CONDITIONS, Revisions to the

General Conditions article of these specifications if substitutions before
the award are allowed for this project.

D. The Judiciary may respond to requests for clarifications by way of addenda or
bid clarifications.

1.05 SOLICITATION, OFFER AND CONTRACT FORM (BID FORM) 
A. Bidder shall fill out the “Solicitation, Offer and Contract Form” completely. This

includes the “Offer” portion of the 4 page form and all remaining fill-ins. Write in
ink or type. Besides the following paragraphs with instructions, there are
supplemental Bidder’s Instructions within the text of the “Solicitation, Offer and
Contract Form” and bidders shall comply with the instructions.  Do not alter the
“Solicitation, Offer and Contract Form”, and maintain the form intact. When
The Judiciary makes changes to the “Solicitation, Offer and Contract Form”, a
completely new bid form with appropriate addendum notation will be issued.
Bidders shall use the most current version. Bidders shall use their exact legal
name as registered with the Department of Commerce and Consumer Affairs, if
applicable; and to indicate exact legal name in the appropriate space on the
Solicitation, Offer and Contract Form.
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B. Schedule for Work: Note the provisions of this article, the referenced COST,
TIME AND SCHEDULE article, and specification SECTION 01100 –
PROJECT REQUIREMENTS for the construction dates including: project
schedule, project start date, jobsite start date, jobsite completion date,
contract completion date and contract duration, if provided.

C. Recycled Product Preference:  If applicable to this project, a recycled product
preference of at least 5 percent of the price of the item is available.  All
bidders, either proposing or not proposing to use the recycled product
preference shall complete the “Recycled Product Schedule”. If choosing to
use a recycled product, enter the respective costs for the recycled product;
otherwise, enter the cost for the non-recycled product.  Make sure a cost is
entered for each listed product.  Each product costs shall be complete,
including jobsite delivery and applicable taxes.
1. For each recycled product the bidder chooses to use, the bidder shall

include in its bid package the complete “Certification of Recycled Content
Form” along with all supporting information.  A sample of the certification
form is in the GENERAL CONDITIONS.

2. The “Recycled Product Schedule” shows the percent preference used
for each listed recycled product.

D. Other Conditions:  Bidder acknowledges and agrees to the provisions
and certifications stated in this article.

E. Receipt of Addenda:  Bidder shall fill in the appropriate dates any addenda
were received.

F. Listing Joint Contractors or Subcontractors:
1. Bidder shall complete the “Joint Contractors or Subcontractors List”. It is

the sole responsibility of the bidder to review the requirements of this
project and determine the appropriate specialty Contractor’s licenses that
are required to complete the project.  Failure of the bidder to provide the
correct names and specialty Contractor’s nature of work to be performed,
may cause the bid to be rejected.

2. Bidder agrees the completed listing of joint Contractors or Subcontractors
is required for the project and that the bidder, together with the listed joint
Contractors and Subcontractors, have all the specialty Contractor's
licenses to complete the work.
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3. Based on the Hawaii Supreme Court’s January 28, 2002 decision in Okada
Trucking Co., Ltd. v. Board of Water Supply, et al., 97 Hawaii 450 (2002),
the bidder as a general Contractor (‘A’ or ‘B’ license) is prohibited from
undertaking any work solely or as part of a larger project, which would
require the bidder (‘A’ or ‘B’ general Contractor) to act as a specialty (‘C’
license) Contractor in any area in which the bidder (‘A’ or ‘B’ general
Contractor) has no specialty Contractor's license.  Although the ‘A’ and ‘B’
Contractor may still bid on and act as the “Prime Contractor” on an ‘A’ or ‘B’
project (See, HRS §444-7 for the definitions of an “A” and “B” project),
respectively, the ‘A’ and ‘B’ Contractor may only perform work in the areas
in which they have the appropriate Contractor's license. The bidder (‘A’ or
‘B’ general Contractor) must have the appropriate ‘C’ specialty Contractor's
licenses either obtained on its own, or obtained automatically under HAR
§16-77-32.

4. General Engineering ‘A’ Contractors automatically have these ‘C’ specialty
Contractor's licenses: C-3, C-9, C-10, C-17, C-24, C-31a, C-32, C-35, C-
37a, C-37b, C-38, C-43, C-49, C-56, C-57a, C-57b, and C-61.

5. General Building ‘B’ Contractors automatically have these ‘C’
specialty Contractor's licenses: C-5, C-6, C-10, C-12, C-24, C-25, C-
31a, C-32a, C-42a, and C-42b.

6. Instructions to complete the Joint Contractors or Subcontractors List:
a. Describe the specialty Contractor’s nature of work to be performed for

this project and provide the complete firm name of the joint Contractor
or Subcontractor in the respective columns.

b. List only one joint Contractor or Subcontractor per required
specialty Contractor's classification.

c. For projects with alternate(s), fill out the respective “Joint Contractors
or Subcontractors List for the Alternate(s)”.  Bidder shall describe the
specialty Contractor's nature of work to be performed on this project
for the respective alternate.  Bidders shall fill in the complete firm
name and nature of work to be performed by the respective joint
Contractor or Subcontractor.  If the joint Contractor or Subcontractor
previously listed under base bid, listing under Alternate(s) are not
required.

G. Cost, Time and Schedule:  Bidder shall completely fill out the article and enter
the cost for the Project Bid Price, Variable Quantities Unit Prices and
Alternates when provided.  Bidder shall tabulate the Project Bid Price, Variable
Quantities Unit Prices and Allowances when provided, and the Bidders shall
then enter the Total Lump Sum Bid Price.  BE SURE TO ENTER THE TOTAL
LUMP SUM BID PRICE IN WORDS AND NUMERALS.  Refer to Bidder’s
Instructions located within the article.
1. If provided, bidder shall fill in total costs for each alternate.
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2. The bidder is directed to the construction time information Article entitled
“TIME” for the contract duration and construction time for alternates.
Bidder shall refer to SECTION 01100 - PROJECT REQUIREMENTS of
these specifications for additional construction time information, as
applicable.

H. Offer Page:  Bidder shall completely fill out Blocks 11 through 22C.  Bidder
shall indicate if it is a “Hawaii Business” or a “Compliant Non-Hawaii
Business” in Block 21.  Also, bidder shall refer to Bidder’s Instructions located
near end of section.

1.06 EVALUATION CRITERIA 
A. Evaluating Bids: The lowest responsive, responsible bid is determined by

the following procedures:
1. Chapter 103D, HRS, which provides for the preferences, shall apply.

2. The total lump sum bid price is adjusted to reflect the applicable
preferences.

3. Project control budget is established prior to the submission of bids.

B. In the event the total lump sum bid for bids exceeds the project control
budget, The Judiciary reserves the right to make an award to the apparent
Low Bidder if additional funds are available or by reducing the scope of
work through negotiation.

1.08 OTHER CONDITIONS FOR AWARD 
A. The award of the contract is conditioned upon funds made available for

the project (or projects if applicable).

B. Any agreement or contract is subject to approval by the Judiciary Staff
Attorney, and the approval of the Administrative Director of the Courts, as
required by statute, regulation, rule, order, or other directive.

1.09 COMPLIANCE WITH §3-122-112 HAR 
A. As a condition for award of the contract and as proof of compliance with the

requirements of 103D-310(c) HRS, the bidder shall meet the “Hawaii
Business” or “Compliant non-Hawaii Business” requirements and shall
provide the following documents:
1. Department of Taxation (DOTAX) and the IRS tax clearance certificates.

2. Department of Labor and Industrial Relations (DLIR) certificate
of compliance.

3. Department of Commerce and Consumer Affairs (DCCA),
Business Registration Division (BREG) certificate of good
standing.
a. A Hawaii business that is a sole proprietorship is not required to register

with the BREG and therefore not required to submit the DCCA, BREG
“Certificate of Good Standing”.
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4. Or to meet the requirement of §3-122-112 HAR, bidders may apply
and register at the “Hawaii Compliance Express” website,
http://vendors.ehawaii.gov/hce/splash/welcome.html.

B. The apparent 3 low bidders shall furnish the required documents to The
Judiciary within 7 calendar days from the bid opening date. If a valid certificate
is not submitted on a timely basis for award of a contract, a bidder otherwise
responsive and responsible may not receive the award.   Bidder is responsible
to apply for and submit the documents by the required deadlines.

PART 2 – PRODUCTS (Not Used) 

PART 3 – EXECUTION (Not Used) 

END OF SECTION 

http://vendors.ehawaii.gov/hce/splash/welcome.html
http://vendors.ehawaii.gov/hce/splash/welcome.html
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SOLICITATION, OFFER AND CONTRACT FORM 

1. JUDICIARY PROJECT NO.:

   J19018 / 18-11 

TYPE OF SOLICITATION 
IFB 

3. PAGE OF PAGES
1 of 10 

IMPORTANT - The “offer” section must be fully completed by offeror. 
NOTE: In this solicitation “offer” and “offeror” mean “bid” and “bidder.” 
4. ISSUED BY:

THE JUDICIARY
STATE OF HAWAII,
DISTRICT COURT, 9th  FLOOR
FISCAL OFFICE
1111 ALAKEA STREET
HONOLULU, HAWAI’I  96813

5. ADDRESS OFFER TO:
DEEPA P. SHEEHAN
THE JUDICIARY,  STATE OF HAWAII
Judiciary Contracts & Purchasing Office
1111 Alakea Street, 6th Floor
Honolulu, Hawaii 96813
Deepa.P.Sheehan@courts.hawaii.gov

6. FOR INFORMATION
Call: (808) 538-5991
Or Visit:

A. NAME
Office of Project Management
deedee.d.letts@courts.hawaii.gov
roland.g.lagareta@courts.hawaii.gov 

B. TELEPHONE NO. (NO
COLLECT CALLS)
(808) 538-5991

SOLICITATION 

7. THE STATE OF HAWAII REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS TO
CONSTRUCT:
KA`AHUMANU HALE, 3RD AND 4TH  FLOOR JURY DELIBERATION ROOM HALLWAYS 
STATE OF HAWAII, 777 PUNCHBOWL STREET, HONOLULU, HAWAI`I 96813 
TMK: 2-1-030: 003 

After carefully examining the bid documents including the specifications,, and other proposed contract documents, the bidder shall 
furnish all labor, materials, machinery, tools, superintendence, transportation, and other construction accessories, services, and 
facilities necessary to construct and complete, at its own risk and expense, the work and requirements of the Project for the cost 
and time stipulated in the COST, TIME AND SCHEDULE article of Attachment A of the Form.  The bidder agrees to the 
conditions and requirements stipulated in this SOLICITATION, OFFER AND CONTRACT FORM and any attachments thereto. 

8. The Contractor shall complete the work as stipulated in the COST, TIME AND SCHEDULE article of Attachment A.  This
performance period is mandatory.

9. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS WITHIN 10
CONSECUTIVE CALENDAR DAYS AFTER DATE OF THE LETTER OFAWARD. IF ALTERNATE FORMS OF SECURITY WILL
BE SUBMITTED, REFER TO STATE OF HAWAII, GENERAL CONDITIONS 3.7.1.3. INCORPORATED HEREIN BY
REFERENCE.

mailto:kelly.y.kimura@courts.hawaii.gov
file://1FCADM2/DATA1/COMMONFE/Project%20Management/Kaahumanu%20Hale/Kaahumanu%20Jury%20Deliberation%20Rooms/deedee.d.letts@courts.hawaii.gov
file://1FCADM2/DATA1/COMMONFE/Project%20Management/Kaahumanu%20Hale/Kaahumanu%20Jury%20Deliberation%20Rooms/roland.g.lagareta@courts.hawaii.gov
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10. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed bids/offers to perform the work required are due at the place specified in Block 5, by the date and time
specified in the Notice to Bidders If this is a sealed bid solicitation, offers will be publicly opened at that time.  Offers
must be submitted in sealed envelopes that shall be marked to show the offeror’s name and address, The Judiciary
Job name, and the date and time offers are due.

B. Bid Security is required and must be submitted with the offer if the offer amount is $250,000 or more.

C. Hawaii Product Preference –Any offeror proposing to use the Hawaii product preference must complete the Hawaii
product preference schedule form in the solicitation and submit it with the offer.

D. Listing of Joint Contractors and Subcontractors – Any offeror must submit with its offer, the name of each person or
firm to be engaged by the offeror as a joint contractor or subcontractor in the performance of the contract and the
nature and scope of the work to be performed by each.  The offeror is directed to complete the joint contractors and
subcontractors list form included in the solicitation and submit it with the offer.

E. A tax clearance certificate, and certificates from the State Department of Labor and Industrial Relations and
the Department of Commerce and Consumer Affairs shall be submitted with the offer as required in the
solicitation or the Offeror be registered and compliant with Hawaii Compliance Express, link found at
http://vendors.ehawaii.gov/hce/splash/welcome.html.

F. All offers are subject to the requirements of the solicitation, including the Specifications, Notice to Bidders,
Instruction to Bidders, General Conditions, and Drawings, any Special Conditions, Addenda, Bid Clarifications, and
any other provision whether incorporated in full text or by reference in, or attached to, the solicitation.

G. Contractors are hereby notified of the applicability of Section 11-205.5, HRS, which states that campaign contributions
are prohibited from specified State or county government contractors during the term of the contract if the contractors
are paid with funds appropriated by a legislative body.

H. Recycled Product Preference – Certain recycled products are acceptable for use in this project. Any offeror
proposing to use the recycled product preference must complete the recycled product preference schedule form in
the solicitation and submit it with the offer.

http://vendors.ehawaii.gov/hce/splash/welcome.html
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OFFER (Must be fully completed by offeror) 
11. NAME AND ADDRESS OF OFFEROR (Include Zip Code)
(*1)

12. REMITTANCE ADDRESS  (Include only if different
than item 11)

13. TELEPHONE NO.  (Include area code ) FAX NO. 14. EMAIL ADDRESS

15. FEDERAL EMPLOYER ID # (FEIN) 16. HAWAII GENERAL EXCISE ID #

17. BUSINESS ORGANIZATION (*2) 18. CONTRACTOR’S LICENSE NO.

19. The offeror agrees to perform the work required at the price(s) specified in the COST, TIME AND
SCHEDULE article of Attachment A in strict accordance with the terms of this solicitation, including
any attachments thereto, if this offer is accepted by The Judiciary within 60 calendar days after the
date offers are due.

20. The offeror has completed Attachment A.
21. COMPLIANCE WITH §3-122-112 (HAR) {BIDDER’S INSTRUCTIONS: Mark one box only. If a Non-Hawaii Business,
write your State’s name where incorporated.}

The undersigned represents: 
 A Hawaii Business incorporated or organized under the laws of the State of Hawaii.
Or
 A Compliant Non-Hawaii Business not incorporated or organized under the laws of the State of Hawaii, but

registered at the State of Hawaii, Department of Commerce and Consumer Affairs, Business Registration Division
to do business in the State of Hawaii.  State of incorporation:

22A.  NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print) 

22B. SIGNATURE:  I declare under penalty of law that the foregoing is true and 
correct to the best of my knowledge. (*3) 22C.  DATE:

BIDDERS INSTRUCTIONS AND SOLICITATION, OFFER AND CONTRACT FORM FOOTNOTES (footnotes 
relate to boxes 11, 17 & 22B) 
(*1)  If the Offeror is a "dba" of a sole proprietor, furnish the exact legal name as registered with the Department of 

Commerce and Consumer Affairs. 
If Offeror is a “dba” or a “division” of a corporation, furnish the exact legal name of the corporation under 

which the awarded contract will be executed. 
(*2)  For Business Organization, enter one of the following: Sole Proprietor, Partnership, Corporation, Joint Venture, or 

Other. 
(*3)  MANUAL SIGNATURE REQUIRED: attach to this page evidence of the authority of this signatory to submit 

bids on behalf of the Offer, and also the names and residence addresses of all officers of the company. 

Fill in information in all blank spaces or the bid may be invalidated. SOLICITATION, OFFER AND CONTRACT 
FORM MUST BE INTACT; MISSING PAGES OR ANY ALTERATIONS MAY INVALIDATE THE BID.  TYPE OR 
WRITE ALL INFORMATION IN INK. USE INK FOR MANUAL SIGNATURE. 
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CONTRACT (To be completed by The Judiciary) 
23.  CONTRACT NO. 23A. CONTRACT DATE: 

24.  ITEMS ACCEPTED: 

25.  AMOUNT: 27.  PAYMENT WILL BE MADE BY: 
(The Judiciary) 

 
By      

Signature 
 
 

Print Name 
 
 

Title 26.  SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 
4 UNLESS DIFFERENT ADDRESS STIPULATED HERE 

(7 copies unless otherwise specified) 

THE JUDICIARY WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 
28. NEGOTIATED AGREEMENT (Contractor is 
required to sign this document and return         copies 
to issuing office.)  Contractor agrees to furnish and 
deliver all items or perform all work for the consideration 
slated in this contract.  The rights and obligations of the 
parties to this contract shall be governed by (a) this 
contract award, (b) the solicitation, and (c) any 
document incorporated by reference in or attached to 
this contract. 

29.   AWARD (Contractor is not required to sign this 
document.)   Your offer on this solicitation is hereby 
accepted as to the items listed in Block 24.  This award 
consummates the contract, which consists of (a) the State 
of Hawaii solicitation and your offer, and (b) this contract 
award.  No further contractual document is necessary. 

28A.  NAME AND TITLE OF CONTRACTOR OR 
PERSON AUTHORIZED TO SIGN (Type or print) 

29A. NAME OF CONTRACTING OFFICER (Type or print) 

28B.  SIGNATURE: I declare under penalty of law that the 
foregoing is true and correct to the best of 
my knowledge. 

29B. THE JUDICIARY, STATE OF HAWAI’I 
By: 

28C.  DATE 
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ATTACHMENT A 
 
 
A. COST, TIME AND SCHEDULE 

 
THE JUDICIARY, STATE OF HAWAII 
777 PUNCHBOWL STREET 
HONOLULU, HAWAII 96813 
TAX MAP KEY: 2-1-030:0003 
 
KA`AHUMANU HALE 3RD AND 4TH FLOOR JURY DELIBERATION ROOM 
HALLWAYS 
 
JUD NO: 18-11 
 

1. COST: 
  
 Project Bid Price $  

 
 
 TOTAL LUMP SUM BASE BID PRICE $ 

 
  

 
 DOLLARS 

 {BIDDER’S INSTRUCTIONS:  Fill in the total lump sum base bid price in numbers 
and write out the total lump sum base bid price in words.} 

 
  
2. TIME: 

 
See SECTION 01100 – PROJECT REQUIREMENTS for additional time and 
duration requirements. 

  
 Contract Duration 180  Calendar Days 
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3. SCHEDULE FOR WORK
Contractor shall commence and complete all work within the contract
duration stipulated and as follows:
a. After the project is awarded, the contractor shall begin preparatory work,

obtain approvals, process submittals or conduct other work as directed.
The contractor shall not start any work at the jobsite or order any
materials, unless the Contracting Officer specifically issues a written
authorization to proceed with designated work.

b. Upon receipt of the executed contract and a written authorization from
the Officer, the contractor may proceed with ordering materials, doing
offsite fabrication and similar work, approved by The Judiciary, prior to
issuance of the formal Notice to Proceed. The Contractor shall not start
any work at the jobsite before the formal Notice to Proceed is issued,
unless the Contracting Officer specifically issues a written authorization
to proceed with designated work. Payment for materials ordered and
received prior to Judiciary issuance of the formal Notice to Proceed are
subject to the following conditions:

1. The contractor is responsible for all storage costs incurred. No
additional compensation will be made;

2. Ordering materials prior to the formal Notice to Proceed will
not decrease or increase the specified contract time; and

3. Conditions as specified in the DAGS 1999 INTERIM
GENERAL CONDITIONS, and other conditions required by the
contract documents.

c. After issuance of the formal Notice to Proceed or upon written authorization
from the Contracting Officer to proceed with designated work, the contractor
shall order approved materials, do off-site fabrication and similar work. The
contractor shall start and complete the jobsite work per the dates, times and
durations noted in the COST, TIME AND SCHEDULE article.

B. ALTERNATES
Bidder offers to incorporate in the work the alternates that are described on the
drawings and in specification SECTION 01230 – ALTERNATES.  For the purpose of
evaluating the bid, the alternates listed in COST, TIME AND SCHEDULE article and in
SECTION 01230 – ALTERNATES, are in the order of precedence.

C. BID SECURITY
Mark the applicable box. State in words and numerals the Bid Bond dollar amount.
See the Bidder’s Instructions at the end of this section for additional information.

Enclosed with this BID FORM:
 Surety Bond (*4)  Legal Tender  (*5)
 Cashier’s Check  (*6)  Certificate of Deposit (*6)
 Certified Check  (*6)  Official Check  (*6)
 Share Certificate (*6)  Teller’s Check  (*6)
 Treasurer’s Check  (*6)
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{BIDDER’S INSTRUCTIONS: * See below for footnotes. 
(*4)  Surety bond underwritten by a company licensed to issue bonds in this State; 
(*5)  Legal tender; or 
(*6)  A certificate of deposit; share certificate; or cashier’s, treasurer’s, teller’s, or official check drawn by, or a certified 

check accepted by, and payable on demand to the State by a bank, a savings institution, or credit union insured by 
the Federal Deposit Insurance Corporation or the National Credit Union Administration. 
a. These instruments may be utilized only to a maximum of $100,000. 
b. If the required security or bond amount totals over $100,000, more than one instrument not exceeding $100,000 

each and issued by different financial institutions shall be accepted 
 
 
 

In the amount of: 
 
 

 DOLLARS ($  ) 

(Bid Security shall be no less than 5% of the total lump sum base bid amount 

including alternates) as required by law. 

 
D.  RECEIPT OF ADDENDA AND BID CLARIFICATIONS 

Bidder acknowledges receipt of the following Addenda and Bid Clarifications issued 
by The Judiciary, and the bidder shall indicate by marking each applicable box: 

 

 Addendum No. 1  Bid Clarification No. 1 
 Addendum No. 2  Bid Clarification No. 2 
 Addendum No. 3  Bid Clarification No. 3 
 Addendum No. 4  Bid Clarification No. 4 
 Addendum No. 5  Bid Clarification No. 5 

 
E.  OTHER CONDITIONS 

1.  Bidder agrees to pay liquidated damages as specified in SECTION 00800 - 
SPECIAL CONDITIONS. 

 
2.  Bidder declares that its firm was not assisted or represented by an individual who 

has, in a State capacity, been involved in this project or this proposed contract in 
the past two consecutive years. 

 
3.  Anti-collusion Certification - In accordance with §3-122-192 (HAR), the bidder 

declares that the price submitted for this bid is independently arrived at without 
collusion. 

 
4.  Certification for Safety and Health Programs for Offers in excess of 

$100,000 - In accordance with HRS 396-18, the bidder certifies that its 
organization will have a written safety and health plan for this project that will be 
available and implemented by the date when onsite construction starts.  Bidder 
may obtain the requirements for the safety plan from the Department of Labor 
and Industrial Relations, Occupational, Safety and Health Division (HIOSH). 

 
5.  Labor and Wage Certification (Chapter 104 HRS) - For projects in excess of 

$2,000, the bidder shall comply with the requirements of Chapter 104 HRS, 
“Wages and Hours of Employment on Public Works Construction Projects” and 
shall certify that: 
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a.  Individuals engaged in the performance of the contract on the job site, shall 
not be paid less than wages the Director of Labor and Industrial Relations 
determines to be prevailing for corresponding classes of laborers and 
mechanics employed on public works projects, including any periodic 
adjustments to the prevailing wages during the performance of the contract; 

 
b.  Overtime compensation shall be at one and one-half times the basic hourly 

rate plus fringe benefits for hours worked on Saturday, Sunday, or legal 
holiday of the State or in excess of eight hours on any other day; and 

 
c. All applicable laws of the federal and state governments relating to workers’ 

compensation, unemployment compensation, payment of wages, and safety 
shall be fully complied with. 

 
6.  Upon the acceptance of the bid by the Procurement Officer, the bidder must 

enter into and execute a contract and furnish a performance and payment bond. 
These bonds shall conform to the provisions of HRS Sections 103D-324 and 
325, and any law applicable thereto. 

 
7.  Compliance with §103D-310 HRS:  Bidder shall be incorporated or organized 

under the laws of the State or registered to do business in the State as a 
separate branch or division that is capable of fully performing under the contract. 

 
 
F.  LISTING JOINT CONTRACTORS OR SUBCONTRACTORS (HRS, 103D-302) 

It is the sole responsibility of the bidder to review the requirements of this project and 
determine the appropriate specialty contractor’s licenses that are required to 
complete the project. The bidder acknowledges that as a general contractor (‘A’ or 
‘B’ license) the bidder is prohibited from undertaking any work solely or as part of a 
larger project, which would require the bidder (‘A’ or ‘B’ general contractor) to act as 
a specialty (‘C’ license) contractor in any area in which the bidder (‘A’ or ‘B’ general 
contractor) has no specialty contractor’s license. The bidder (‘A’ or ‘B’ general 
contractor) must have the appropriate ‘C’ specialty contractor’s licenses either 
obtained on its own, or obtained automatically under HAR §16-77-32. 

 
General Engineering ‘A’ Contractors automatically have these ‘C’ specialty 
contractor’s licenses: C-3, C-9, C-10, C-17, C-24, C-31a, C-32, C-35, C-37a, C-37b, 
C-38, C-43, C-49, C-56, C-57a, C-57b, and C-61. 

 
General Building ‘B’ Contractors automatically have these ‘C’ specialty contractor’s 
licenses: C-5, C-6, C-10, C-12, C-24, C-25, C-31a, C-32a, C-42a, and C-42b. 

 
Bidder agrees the completed listing of joint contractors or subcontractors is required 
for the project and that the bidder, together with the listed joint contractors and 
subcontractors, have all the specialty contractor’s licenses to complete the work. 
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Joint Contractors or Subcontractors List 
{BIDDER’S INSTRUCTIONS: Refer to SECTION 00210 - INSTRUCTIONS TO BIDDERS for 
detailed instruction to fill out this list. Write in the complete firm name and nature of work to 
be performed by the required joint contractor or subcontractor.} 

 
COMPLETE FIRM NAME JOINT CONTRACTOR 

OR SUBCONTACTOR 
 

NATURE OF WORK TO BE PERFORMED 
  

  

  

  

  

 
G. LIQUIDATED DAMAGES 

 

Liquidated damages in the sum stated in the Special Conditions will be deducted from 
the Contractor’s final payment if the work is not completed prior to the expiration of the 
limit specified above or of any time extension granted to the Contractor by the State. 

 
H.  COMPENSATION 
 

All payments shall be made in the manner and at the times indicated in the Contract 
Documents. 

 
It is understood and agreed that the compensation paid by The Judiciary to the 
Contractor shall include all expenses incurred by the Contractor for all loss or damage 
arising out of the nature of the work, from the action of the elements, or from any delay 
or unforeseen obstruction or difficulty encountered in the prosecution of the work; for 
all risks of every description connected with the work; and for all expenses incurred by 
or in consequence of the suspension or discontinuation of the work, except as set 
forth in the General Conditions. 

 
It is further agreed by the parties that any portion of the Contract price payable to the 
Contractor out of federal funds shall be paid to the Contractor only when such federal 
funds are received, and this contract shall not be construed as binding the State to 
pay said portion out of any fund other than those which are received from the Federal 
government. 

 
It is further understood that the compensation owed under this Contract shall be 
made by the Judiciary, State of Hawai`i. The CONTRACTOR shall submit to The 
Judiciary for review and approval its original invoices billed to the Judiciary and 
supporting documentation. The Judiciary shall make any payments directly to the 
CONTRACTOR. 
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I.  GUARANTY OF WORK 

 
The Contractor agrees to guaranty all work under this Contract for the period(s) 
stipulated in the Contract Documents from the project acceptance date. 

 
If any unsatisfactory condition or damage develops within the time of this guaranty 
due to materials or workmanship that are deficient, inferior, or not in accordance with 
the contract, the Contractor shall, when notified by the Judiciary, immediately place 
such guaranteed work in a condition satisfactory to the Judiciary and make repairs of 
all damage to the buildings, equipment and grounds made necessary in fulfillment of 
the guarantee.  Everything necessary for the fulfillment of any guarantee shall be 
done without any expense to the Judiciary. It is understood that the performance and 
payment bond furnished by the Contractor under this Contract may be used to secure 
performance of Contractor’s guaranty 

 
J.  CONTRACT DOCUMENTS 

 
It is understood and agreed that the following documents, and any amendments or 
addenda thereto, comprise this contract and are fully a part of this Contract as 
though attached hereto or set forth at length herein: (1) Contractor’s accepted 
proposal; (2) General Conditions; (3) Drawings; (4) Specifications, including the 
Notice to Bidders, Instructions to Bidders, and Special Conditions, Addenda, Bid 
Clarifications, if any; (5) Combination Performance and Labor and Material Payment 
Bond; and (6) this Contract Agreement. 

 
K.  ENTIRE AGREEMENT 

 
This Contract is the entire agreement between parties, and no alterations, changes, 
or additions thereto shall be made, except in writing approved by the parties. 

 
L.  ATTACHMENTS TO BE PROVIDED BY OFFER AS APPLICABLE 

 

 Corporate Resolution 
 Certificate of Vendor Compliance (HCE) 
 Surety Bid Bond 
 Power of Attorney 

 
Note: These attachments will be physically removed from any resultant award but 
will be deemed to be incorporated, by reference, in the award. 

 
 
 

END OF SECTION 
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SECTION 00700 - GENERAL CONDITIONS 
 
 
PART 1 - GENERAL 
 
1.01 GENERAL CONDITIONS 
 A. The publication by the Public Works Division, Department of Accounting and 
General Services, State of Hawaii, titled “INTERIM GENERAL CONDITIONS 1999 
Edition,” known as the “GENERAL CONDITIONS”, forms part of the State of Hawaii 
Contract between the Contractor and the State of Hawaii.  The GENERAL CONDITIONS 
are not physically included with these specifications, but are included by reference.  
Copies of the GENERAL CONDITIONS may be obtained from the Department of 
Accounting and General Services, Public Works Division, Oahu Office, State of Hawaii, 
fourth floor of the Kalanimoku Building, Room 422, 1151 Punchbowl Street, Honolulu, 
Hawaii or at the DAGS District Offices on Kauai, Maui and Hawaii.  GENERAL 
CONDITIONS are also available for download at: 
  http://pwd.hawaii.gov/wp-
content/uploads/2014/12/InterimGeneralConditions1999Edition.pdf.  
 
 B. The GENERAL CONDITIONS and SECTION 00800 - SPECIAL CONDITIONS 
shall govern the Work specified in all DIVISIONS and SECTIONS. 
 
 C. Wherever the term ‘Interim General Conditions’ appears in the Contract 
Documents, it shall be replaced with the term “GENERAL CONDITIONS.” 
 
1.02 REVISIONS TO THE GENERAL CONDITIONS - The following changes shall 
govern over the respective items in the published “INTERIM GENERAL CONDITIONS, 
1999 Edition.” 
 
 A. Under ARTICLE 1 - DEFINITIONS, replace existing sections (1.4, 1.5, 1.9, 1.11, 
1.12, 1.18, 1.24, 1.26, 1.28, 1.37, 1.43, 1.44, 1.49, and 1.50 respectively) and add new 
sections (1.65 through 1.76 respectively): 
 
  “1.4 ADMINISTRATOR - Administrative Director of the Courts 
 
  1.5  ADVERTISEMENT - A public announcement soliciting bids or offers. 
 
  1.9 BID - See Offer. 
 
  1.11 BIDDER - See Offeror. 
 
  1.12 BIDDING DOCUMENTS (or SOLICITATION DOCUMENTS) - The 
advertisement solicitation notice and instructions, Offer requirements, Offer forms, and 
the proposed contract documents including all addenda, and clarifications issued prior to 
receipt of the Offer. 
 
  1.18 COMPTROLLER – Administrative Director of the Courts. 
 
  1.24 CONTRACT TIME (or CONTRACT DURATION) - The number of 
calendar (or working) days provided for completion of the contract, inclusive of 
authorized time extensions.  The number of days shall begin running on the effective 
date in the Notice to Proceed.  If in lieu of providing a number of calendar (or working) 

http://pwd.hawaii.gov/wp-content/uploads/2014/12/InterimGeneralConditions1999Edition.pdf
http://pwd.hawaii.gov/wp-content/uploads/2014/12/InterimGeneralConditions1999Edition.pdf
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days, the contract requires completion by a certain date, the work shall be completed by 
that date. 
 
  1.26 DEPARTMENT – The Judiciary 
 
  1.28 ENGINEER – The Administrative Director of the Courts, or the authorized 
person to act in the Administrator’s behalf. 
 
  1.37 INSPECTOR - The person assigned by the Contracting Officer to inspect 
and monitor construction operations. 
 
  1.43 NOTICE TO CONTRACTORS - See Solicitation. 
 
  1.44 NOTICE TO PROCEED - A written notice from the Department to the 
Contractor establishing the applicable Contract Duration, Project Start Date, Jobsite 
Start Date, Jobsite Completion Date, and Contract Completion Date. 
 
  1.49 PROPOSAL (Bid) - See Offer (or Bid). 
 
  1.50 PROPOSAL FORM - See Offer Form (or Bid Form). 
 
  1.65 CONTRACTING OFFICER - See Engineer. 
 
  1.66 JOBSITE START DATE - The date when on-site construction may start. 
 
  1.67 JOBSITE COMPLETION DATE - The date when on-site construction 
must be completed. 
 
  1.68 OFFER (or BID) - The executed document submitted by an Offeror in 
response to a solicitation request, to perform the work required by the proposed contract 
documents, for the price quoted and within the time allotted. 
 
  1.69 OFFEROR (or BIDDER) - Any individual, partnership, firm, corporation, 
joint venture or other legal entity submitting directly or through a duly authorized 
representative or agent, an Offer for the work or construction contemplated. 
 
  1.70 OFFER FORM (or BID FORM) - The form prepared by the Department 
on which the Offeror submits the written offer or bid.  By submitting an offer or bid, the 
Offeror adopts the language on the form as its own. 
 
  1.71 PROJECT CONTROL BUDGET -The amount of funds set aside for the 
construction of the Project. 
 
  1.72 PROJECT START DATE - The date established in the Notice to Proceed 
when the Contractor shall begin prosecution of the work and the start of contract time. 
 

1.73 RESIDENT – A person who is physically present in the State of Hawaii at 
the time the person claims to have established the person’s domicile in 
the State of Hawaii and shows the person’s intent is to make Hawaii the 
person’s primary residence. 

 



 
00700 v18.02-18-0316  General Conditions 
Judiciary Project Number:  OPM 18-11  00700 - 3 

1.74 SHORTAGE TRADE – A construction trade in which there is a shortage 
of Hawaii residents qualified to work in the trade as determined by the 
Department of Labor and Industrial Relations. 

 
  1.75 SOLICITATION - An Invitation to Bid or Request for Proposals or any 
other document issued by the Department to solicit bids or offers to perform a contract. 
The solicitation may indicate the time and place to receive the bids or offers and the 
location, nature and character of the work, construction or materials to be provided.” 
 
  1.76 PUBLIC WORKS ADMINISTRATOR - See Engineer. 
 
 
B. Under ARTICLE 2 – PROPOSAL REQUIREMENTS AND CONDITIONS, 
modify section 2.1 – QUALIFICATION OF BIDDERS, by deleting 2.1.1, through 2.1.2.8 
and substitute the following 2.1.1 through 2.1.2: 
 
 “2.1.1  Notice of Intention to Bid 
 
2.1.1.1  In accordance with section 103D-310, Hawaii Revised Statutes, and Section 3-
122-111, Hawaii Administrative Rules, a written notice of intention to bid need not be 
filed for construction of any public building or public work.  A written notice of intention to 
bid need not be filed for mere furnishing and installing of furniture, equipment, 
appliances, material and any combination of these items when a Contractor’s license is 
not required under Chapter 444 of the Hawaii Revised Statutes, as amended, and the 
rules and regulations of the Contractor’s License Board. 
 
2.1.1.2  If two (2) or more prospective bidders desire to bid jointly as a joint venture on a 
single project, they must file an affidavit of joint venture.  Such affidavit of joint venture 
will be valid only for the specific project for which it is filed.  No further license is required 
when all parties to the joint venture possess current and appropriate contractor’s 
licenses.  Joint ventures are required to be licensed in accordance with Chapter 444 of 
the Hawaii Revised Statutes, as amended, and the rules and regulations of the 
Contractor’s License Board when any party to the joint venture agreement does not hold 
a current or appropriate contractor’s license.  The joint venture must register with the 
office of the Director of Commerce and Consumer Affairs in accordance Chapter 425 of 
the Hawaii Revised Statutes, as amended. 
 
2.1.1.3  No persons, firm or corporation may bid where (1) the person, firm, or 
corporation, or (2) a corporation owned substantially by the person, firm, or corporation, 
or (3) a substantial stockholder or an officer of the corporation, or (4) a partner or 
substantial investor in the firm is in arrears in any payment owned to the State of Hawaii 
or any of its political subdivisions or is in default of any obligation to the State of Hawaii 
or to all or to any of its political subdivisions, including default as a surety or failure to 
perform faithfully and diligently any previous contract with the Department. 
 
 
2.1.2  Compliance Certificate 103D-310(c), Hawaii Revised Statutes – The 
Contractors are required to provide proof of compliance in order to receive a contract of 
$25,000 or more.  To meet this requirement, Bidders may apply and register at the 
“Hawaii Compliance Express” website: 
http://vendors.ehawaii.gov/hce/splash/welcome.html 
 

http://vendors.ehawaii.gov/hce/splash/welcome.html
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 C. Under ARTICLE 2 - PROPOSAL REQUIREMENTS AND CONDITIONS, modify 
section 2.6 - SUBSTITUTION OF MATERIALS AND EQUIPMENT BEFORE BID 
OPENING, by renaming section 2.6 SUBSTITUTION BEFORE CONTRACT AWARD 
and deleting subsections 2.6.1, through 2.6.6 and substitute the following three new 
subsections and related paragraphs 2.6.1 through 2.6.3: 
 
  “2.6.1  For Substitutions after the Letter of Award is issued; refer to Section 6.3 
SUBSTITUTION AFTER CONTRACT AWARD.  
 
  2.6.2  Unless specifically required otherwise in the contract documents, Offerors 
shall not submit products, materials, equipment, articles or systems for review or 
approval prior to submitting their Offers. 
 
  2.6.3  Offerors shall prepare their Offer forms based on the performance 
requirements of the materials, equipment, articles or systems noted on the drawings and 
specifications.  If trade names, makes, catalog numbers or brand names are specified, 
Offerors shall infer that these items indicate the quality, style, appearance or 
performance of the material, equipment, article, or systems to be used in the project.” 
 
 D. Under ARTICLE 2 – PROPOSAL REQUIREMENTS AND CONDITIONS, modify 
section 2.7 – PREPARATION OF PROPOSAL, by deleting subsection 2.7.3 and 
substituting the following 2.7.3: 
 
  “2.7.3  Pursuant to the requirements of Section 103D-302, HRS, each Bidder 
shall include in its bid the name of each person or firm to be engaged by the Bidder on 
the project as joint contractor or subcontractor indicating also the nature and scope of 
work to be performed by such joint contractor and/or subcontractor.  If the Bidder fails to 
list a joint contractor or subcontractor, the State may accept the bid if it is in the State’s 
best interest and the value of the work to be performed by the joint contractor or 
subcontractor is equal to or less than one percent of the total bid amount.  The Bidder 
shall be solely responsible for verifying that their joint contractor or subcontractor has the 
proper license at the time of the submitted bid.” 
 
 E. Under ARTICLE 2 – PROPOSAL REQUIREMENTS AND CONDITIONS, modify 
section 2.8 – BID SECURITY Section 3-122-223(d) HAR, by deleting subsection 2.8.1 
and substituting the following 2.8.1: 
 
“2.8.1  Subject to the exceptions in Section 3.122.223(d) HAR, all lump sum base bids of 
$250,000 and higher, or lump sum base bids including alternates of $250,000 and higher, 
that are not accompanied by bid security are non-responsive. Bid security shall be one of 
the following: Section 3-122-222(a) HAR” 
 
 F. Under ARTICLE 2 – PROPOSAL REQUIREMENTS AND CONDITIONS, modify 
section 2.13 – PROTEST, by deleting subsections 2.13.2 and 2.13.3 and substituting the 
following 2.13.2 & 2.13.3: 
 
“2.13.2  No Protest based upon the contents of the solicitation shall be considered 
unless it is submitted in writing to the Public Works Administrator prior to the date set for 
the receipt of proposals. 
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2.13.3 A protest of an award or proposed award pursuant to §103D-302 or §103D-303, 
HRS, shall be submitted in writing to the Public Works Administrator within five (5) working 
days after the posting of the award of the Contract.” 
 
 G. Under ARTICLE 3 – AWARD AND EXECUTION OF CONTRACT, modify section 
3.3 CORRECTION OF BIDS AND WITHDRAWAL OF BIDS 3-122-31 HAR, by deleting 
subsection 3.3.1.2(b) and substituting the following 3.3.1.2(b): 
 
  “(b) Transposition errors;” 
 
H. Under ARTICLE 3 – AWARD AND EXECUTION OF CONTRACT, modify section 
3.3 CORRECTION OF BIDS AND WITHDRAWAL OF BIDS §3-122-31 HAR, by deleting 
subsection 3.3.2 and substituting the following 3.3.2: 
 
“3.3.2  Withdrawal of bids after bid opening but prior to award may be made when the 
bid contains a mistake attributable to an obvious error which affects price, quantity, 
quality, delivery, or contractual conditions, and the bidder requests withdrawal in writing 
by submitting proof of evidentiary value which demonstrates that a mistake was made.  
The Comptroller shall prepare a written approval or denial in response to this request.” 
 
 I. Under ARTICLE 3 – AWARD AND EXECUTION OF CONTRACT, modify section 
3.4 AWARD OF CONTRACT, by deleting subsection 3.4.4 and substituting the following 
3.4.4: 
 
“3.4.4  The contract will be drawn on the offer forms and accepted by the Comptroller.  
The contract will not be binding upon the Department until all required signatures have 
been affixed thereto and written certification that funds are available for the work has 
been made.” 
 
 J. Under ARTICLE 3 – AWARD AND EXECUTION OF CONTRACT, modify section 
3.7 REQUIREMENT OF PERFORMANCE AND PAYMENT BONDS by deleting 
subsections 3.7.1, 3.7.1.2, and 3.7.1.3 and substituting the following new subsections 
3.7.1, 3.7.1.1, and 3.7.1.2: 
 
“3.7.1 Performance and Payment Bonds shall be required for contracts $25,000 and 
higher. At the time of  contract award, the successful Bidder shall file good and sufficient 
performance and payment bonds on the form furnished by the Department (see 
Appendix), each in an amount equal to one hundred percent (100%) of the amount of 
the contract price unless otherwise stated in the solicitation of bids. Acceptable 
performance and payment bonds shall be limited to the following: 
 
3.7.1.1  Surety bonds underwritten by a company licensed to issue bonds in this State; 
or 
 
3.7.1.2  A certificate of deposit; credit union share certificate; or cashier’s, treasurer’s, 
teller’s or official check drawn by, or a certified check accepted by, and payable on 
demand to the State by a bank, a savings institution, or credit union insured by the 
Federal Deposit Insurance Corporation or the National Credit Union Administration. 
 
(a) These instruments may be utilized only to a maximum of $100,000. 
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(b) If the required amount totals over $100,000, more than one instrument not 
exceeding $100,000 each and issued by different financial institutions shall be 
acceptable.” 
 
 K. Under ARTICLE 3 – AWARD AND EXECUTION OF CONTRACT, modify section 
3.7 REQUIREMENT OF PERFORMANCE AND PAYMENT BONDS by adding the 
following new subsection 3.7.3: 
 
“3.7.3  For additional Performance and Payment Bond requirements due to changes in 
the contract amount after contract award, see section 4.2.4.2 Additional Performance 
and Payment Bond Increases.” 
 
 L. Under ARTICLE 3 – AWARD AND EXECUTION OF CONTRACT, add new 
Section 3.8 as follows: 
 
 “3.8 CAMPAIGN CONTRIBUTIONS BY STATE AND COUNTY CONTRACTORS - 
Contractors are hereby notified of the applicability of Section 11-355 HRS, which states 
that campaign contributions are prohibited from specified State or County government 
contractors during the term of the contract if the contractors are paid with funds 
appropriated by a legislative body.”  
 
M. Under ARTICLE 3 – AWARD AND EXECUTION OF CONTRACT, modify 
section 3.8 EXECUTION OF THE CONTRACT, by renumbering the section number to 
3.9, related subsection numbers to 3.9.1, 3.9.2 , by deleting former subsection 3.8.1 and 
substituting the following new  3.9.1: 
 
“3.9.1  Upon acceptance of the successful bidder’s offer by the Comptroller, the 
Contractor shall provide satisfactory performance and payment bonds within ten (10) 
calendar days after award of the contract or within such further time as granted by the 
Comptroller.  No proposal or contract shall be considered binding upon the State until 
the contract has been fully and properly executed by all parties thereto and the 
Comptroller has endorsed thereon its certificate, as required by Section 103D-309, HRS, 
that there is an available unexpended appropriation or balance of an appropriation over 
and above all outstanding contracts sufficient to cover the State’s amount required by 
such contract.” 
 
N. Under ARTICLE 3 – AWARD AND EXECUTION OF CONTRACT, modify section 
3.9 FAILURE TO EXECUTE THE CONTRACT, by renumbering the section number to 
3.10, related subsection numbers to 3.10.1, 3.10.2, 3.10.3, by deleting former subsection 
3.9.2 and substituting the following new 3.10.2: 
 
“3.10.2  After the Award – If the Bidder to whom contract is awarded shall fail or neglect 
to furnish satisfactory security within ten (10) calendar days after such award or within 
such further time as the Comptroller may allow, the State shall be entitled to recover 
from such Bidder its actual damages, including but not limited to the difference between 
the bid and the next lowest responsive bid, as well as personnel and administrative 
costs, consulting and legal fees and other expenses incurred in arranging a contract with 
the next low responsive bidder or calling for new bids.  The State may apply all or part of 
the amount of the bid security to reduce damages.  If upon determination by the State of 
the amount of its damages the bid security exceeds that amount, it shall release or 
return the excess to the person who provided same.” 
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 O. Under ARTICLE 3 – AWARD AND EXECUTION OF CONTRACT, renumber 
Section 3.10 NOTICE TO PROCEED and related subsection numbers to 3.11, 3.11.1, 
3.11.2, 3.11.3 and 3.11.4. 
 
 P. Under ARTICLE 4 - SCOPE OF WORK, modify Section 4.2 CHANGES, by 
deleting subsection 4.2.4.2 and substituting the following new subsection 4.2.4.2: 
 
“4.2.4.2 Performance and Payment Bond Increases.  When the contract price is 
increased, performance and payment bonds shall each be increased in amounts equal 
to one hundred percent (100%) of the increase in contract price.  The Contractor is 
responsible to increase the penal amounts of each of the existing bonds or to obtain 
additional bonds in order to secure additional protection for the Department. 
 
(a) Upon request of the Contracting Officer, the Contractor shall provide evidence in 
the form of a Bond Rider (See attached form at the end of Section 00700 – General 
Conditions) from the surety documenting the additional performance and payment bond 
protections. 
 
(b) If the Contractor fails to deliver the required additional performance and payment 
bonds, the Department shall have remedies provided under Section 7.27 Termination of 
Contract for Cause.” 
 
 Q. Under ARTICLE 4 - SCOPE OF WORK, modify Section 4.2 CHANGES, by 
deleting subsection 4.2.4.3 and substituting the following two new subsections: 
 
“4.2.4.3  Upon receipt of a change order, that the Contractor does not agree with any of 
the terms or conditions or the adjustments or non adjustments of the contract price or 
contract time; the Contractor shall not execute or sign the change order, but shall return 
the unsigned change order, along with a written notification of the conditions or items 
that are in dispute. 
 
4.2.4.4  If the Contractor signs or executes the change order, this constitutes an 
agreement on the part of the Contractor with the terms and conditions of the change 
order.  A change order that is mutually agreed to and signed by the parties of the 
contract constitutes a contract modification.” 
 
 R. Under ARTICLE 4 - SCOPE OF WORK, modify section 4.2 CHANGES, by 
adding the following three new subsections 4.2.5 through 4.2.7: 
 
  “4.2.5  Claim Notification - The Contractor shall file a notice of intent to claim for 
a disputed change order within 30 calendar days after receipt of the written order.  
Failure to file the protest within the time specified constitutes an agreement on the part 
of the Contractor with the terms, conditions, amounts and adjustment or non-adjustment 
to contract price or contract time set forth in the disputed change order.  The 
requirement for timely written notice shall be a condition precedent to the assertion of a 
claim. 
 
  4.2.6  Proceeding with Directed Work - Upon receipt of a contract modification, 
change order, or field order, the Contractor shall proceed with the directed changes and 
instructions.  The Contractor's right to make a claim for additional compensation or an 
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extension of time for completion is not affected by proceeding with the changes and 
instructions described in a change order and field order. 
 
  4.2.7  Pricing or Negotiating Costs Not Allowed - The Contractor's cost of 
responding to requests for price or time adjustments is included in the contract price.  No 
additional compensation will be allowed unless authorized by the Contracting Officer.” 
 
 S. Under ARTICLE 4 - SCOPE OF WORK, modify section 4.3 Duty of Contractor to 
Provide Proposal for Changes, by deleting subsection 4.3.4. 
 
 T. Under ARTICLE 4 - SCOPE OF WORK, modify section 4.4 PRICE 
ADJUSTMENT, by deleting subsection 4.4.1 and substituting subsection 4.4.1 and 
adding a new subsection 4.4.2 and modify section 4.5 ALLOWANCES FOR 
OVERHEAD AND PROFIT, by deleting subsections 4.5.1, 4.5.2 and 4.5.3 and 
substituting subsections 4.5.1, 4.5.2 and 4.5.3 as follows: 
 
“4.4 PRICE ADJUSTMENT HRS 103D-501  
 
4.4.1  A fully executed change order or other document permitting billing for the 
adjustment in price under any method listed in paragraphs (4.4.1.1) through (4.4.1.5) 
shall be issued within ten days after agreement on the price adjustment.  Any adjustment 
in the contract price pursuant to a change or claim in this contract shall be made in one 
or more of the following ways: 

4.4.1.1  By agreement to a fixed price adjustment before commencement of the pertinent 
performance; 

4.4.1.2  By unit prices specified in the contract or subsequently agreed upon before 
commencement of the pertinent performance; 

4.4.1.3  Whenever there is a variation in quantity for any work covered by any line item 
in the schedule of costs submitted as required by  Section 7.2 COMMENCEMENT 
REQUIREMENTS, by the Department at its discretion, adjusting the lump sum price 
proportionately; 

4.4.1.4  FORCE ACCOUNT METHOD.  At the sole option of the Contracting Officer, by 
the costs attributable to the event or situation covered by the change, plus appropriate 
profit or fee, all as specified in Section 4.5 ALLOWANCES FOR OVERHEAD AND 
PROFIT and the force account provision of Section 8.3 PAYMENT FOR ADDITIONAL 
WORK before commencement of the pertinent performance; 

4.4.1.5  In such other manner as the parties may mutually agree upon before 
commencement of the pertinent performance; or 

4.4.1.6  In the absence of an agreement between the two parties: 

4.4.1.6.a  For change orders with value not exceeding $50,000 by documented actual 
costs of the work, allowing for overhead and profit as set forth in Section 4.5 
ALLOWANCES FOR OVERHEAD AND PROFIT.  A change order shall be issued within 
fifteen days of submission by the contractor of proper documentation of completed force 
account work, whether periodic (conforming to the applicable billing cycle) or final.  The 
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contracting officer shall return any documentation that is defective to the contractor 
within fifteen days after receipt, with a statement identifying the defect; or 

4.4.1.6.b  For change orders with value exceeding $50,000 by a unilateral determination 
by the Contracting Officer of the reasonable and necessary costs attributable to the 
event or situation covered by the change, plus appropriate profit or fee, all as computed 
by the Contracting Officer in accordance with applicable sections of Chapters 3-123 and 
3-126 of the Hawaii Administrative Rules, and Section 4.5 ALLOWANCES FOR 
OVERHEAD AND PROFIT. When a unilateral determination has been made, a unilateral 
change order shall be issued within ten days.  Upon receipt of the unilateral change 
order, if the contractor does not agree with any of the terms or conditions, or the 
adjustment or nonadjustment of the contract time or contract price, the contractor shall 
file a notice of intent to claim within thirty days after the receipt of the written unilateral 
change order.  Failure to file a protest within the time specified shall constitute 
agreement on the part of the contractor with the terms, conditions, amounts, and 
adjustment or nonadjustment of the contract time or the contract price set forth in the 
unilateral change order. 

4.4.2  Cost or Pricing Data - Contractor shall provide and certify cost or pricing data for 
any price adjustment to a contract involving aggregate increases and decreases in costs 
plus applicable profits expected to exceed $100,000. The certified cost or pricing data 
shall be subject to the provisions of HAR chapter 3-122, subchapter 15. 
 
4.5 ALLOWANCES FOR OVERHEAD AND PROFIT HRS103D-501 

4.5.1  In determining the cost or credit to the Department resulting from a change, the 
allowances for all overhead, including, extended overhead resulting from adjustments to 
contract time (including home office, branch office and field overhead, and related delay 
impact costs) and profit combined, shall not exceed the percentages set forth below: 

4.5.1.1  For the Contractor, for any work performed by its own labor forces, twenty 
percent (20%) of the direct cost; 

4.5.1.2  For each subcontractor involved, for any work performed by its own forces, 
twenty percent (20%) of the direct cost; 

4.5.1.3  For the Contractor or any subcontractor, for work performed by their 
subcontractors, ten percent (10%) of the amount due the performing subcontractor. 

4.5.2 Not more than three markup allowance line item additions not exceeding the 
maximum percentage shown above will be allowed for profit and overhead, regardless of 
the number of tier subcontractors. 

4.5.3 The allowance percentages will be applied to all credits and to the net increase of 
direct costs where work is added and deleted by the changes.” 

 
U. Under ARTICLE 5 - CONTROL OF THE WORK, modify section 5.4 SHOP 
DRAWINGS AND OTHER SUBMITTALS, by deleting subsection 5.4.14 and 5.4.15 and 
substitute the following new subsections: 
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“5.4.1.4  Descriptive Sheets and Other Submittals - When a submittal is required by the 
contract, the Contractor shall submit to the Contracting Officer five (5) complete sets of 
descriptive sheets such as shop drawings, brochures, catalogs, illustrations, calculation, 
material safety data sheets (MSDS), certificates, reports, warranty, etc., which will 
completely describe the material, product, equipment, furniture or appliance to be used 
in the project as shown in the drawings and specifications and how it will be integrated 
into adjoining construction.  Prior to the submittal, the Contractor shall review and check 
all submittal sheets for conformity to the contract requirements and indicate such 
conformity by marking or stamping and signing each sheet.  Where descriptive sheets 
include materials, systems, options, accessories, etc. that do not apply to this contract, 
non-relevant items shall be crossed out so that all remaining information will be 
considered applicable to this contract.  It is the responsibility of the Contractor to submit 
descriptive sheets for review and acceptance by the Contracting Officer as required at 
the earliest possible date after the date of award in order to meet the Contract Duration.  
Delays caused by the failure of the Contractor to submit descriptive sheets as required 
will not be considered as justification for contract time extension. 
 
5.4.1.5  Material Samples and Color Samples - When material and color sample 
submittals are required by the contract, the Contractor shall submit to the Contracting 
Officer no less than three (3) samples conforming to Section 6.6 MATERIAL SAMPLES.  
One sample will be retained by the Consultant, one sample will be retained by the State, 
and the remaining sample(s) will be returned to the Contractor.  Prior to the material and 
color submittal, the Contractor shall review and check all samples for conformity to the 
contract requirements and indicate such conformity by marking or stamping and signing 
each sample.  It is the responsibility of the Contractor to submit samples for review and 
acceptance by the Contracting Officer as required at the earliest possible date after the 
date of award in order to meet the Contract Duration.  Delays caused by the failure of 
the Contractor to submit material and color samples as required will not be considered 
as justification for contract time extension. 
 
  5.4.1.6  Unless the technical sections (Divisions 2 - 16) specifically require the 
Contractor furnish a greater quantity of shop drawings and other submittals, the 
Contractor shall furnish the quantities required by this section.” 
 
 V. Under ARTICLE 5 - CONTROL OF THE WORK, modify section 5.8 
COOPERATION BETWEEN THE CONTRACTOR AND THE DEPARTMENT, by 
deleting the subsection 5.8.1 and substitute the following new subsection 5.8.1:  
 
  “5.8.1  Furnishing Drawings and Specifications - The Judiciary will not furnish 
hard copies of contract plans and specifications to Contractors.  Contractors who receive 
award for projects through HIePro shall download the files of drawings and specifications 
from the HIePro website: https://hiepro.ehawaii.gov/welcome.html, 
  and make their own hard copies. Contractors who receive award for projects 
through Invitations for Bid shall download the files for drawings and specifications from 
the Judiciary website: 
http://www.courts.state.hi.us/fiscal/IFB_RFP/FY_2015%20IFB%20RFP  
  or the State Procurement Office website: 
https://hands.ehawaii.gov/hands/admin/search/opportunity/14097,  
  and make their own hard copies. Contractor shall have and maintain at least one 
hard copy of the Contract Drawings and Specifications on the work site, at all times.” 
 

https://hiepro.ehawaii.gov/welcome.html
http://www.courts.state.hi.us/fiscal/IFB_RFP/FY_2015%20IFB%20RFP
https://hands.ehawaii.gov/hands/admin/search/opportunity/14097
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 W. Under ARTICLE 5 - CONTROL OF THE WORK, modify section 5.12 
SUBCONTRACTS, by deleting the subsection 5.12 and related paragraphs and 
substitute the following new subsection 5.12 and related paragraphs: 
  
  “5.12  SUBCONTRACTS -  Nothing contained in the contract documents shall 
create a contractual relationship between the State and any subcontractor.  The 
contractor may subcontract a portion of the work but the contractor shall remain 
responsible for the work that is subcontracted.  
 
  5.12.1  Replacing Subcontractors -  Contractors may enter into subcontracts 
only with subcontractors listed in the offer form.  The contractor will be allowed to 
replace a listed subcontractor if the subcontractor:  
 
5.12.1.1  Fails, refuses or is unable to enter into a subcontract consistent with the terms 
and conditions of the subcontractor’s offer presented to the contractor; or  
 
5.12.1.2  Becomes insolvent; or  
 
5.12.1.3  Has any license or certification necessary for performance of the work 
suspended or revoked; or  
 
5.12.1.4  Has defaulted or has otherwise breached the subcontract in connection with 
the subcontracted work; or 
 
5.12.1.5  Agrees to be substituted by providing a written release; or  
 
5.12.1.6  Is unable or refuses to comply with other requirements of law applicable to 
contractors, subcontractors, and public works projects. 
 
  5.12.2  Notice of Replacing Subcontractor - The Contractor shall provide a 
written notice to the Contracting Officer when it replaces a subcontractor, including in the 
notice, the reasons for replacement. The Contractor agrees to defend, hold harmless, 
and indemnify the State against all claims, liabilities, or damages whatsoever, including 
attorney’s fees, arising out of or related to the replacement of a subcontractor. 
 
  5.12.3  Adding Subcontractors - The Contractor may enter into a subcontract 
with a subcontractor that is not listed in the offer form only after this contract becomes 
enforceable. 
 
  5.12.4  Subcontracting - Contractor shall perform with its own organization, 
work amounting to not less than twenty (20%) of the total contract cost, exclusive of 
costs for materials and equipment the Contractor purchases for installation by its 
subcontractors, except that any items designated by the State in the contract as 
“specialty items” may be performed by a subcontract and the cost of any such specialty 
items so performed by the subcontract may be deducted from the total contract cost 
before computing the amount of work required to be performed by the Contractor with its 
own organization.” 
 
 X. Under ARTICLE 6  - CONTROL OF MATERIALS AND EQUIPMENT, Modify 
Section 6.3 SUBSTITUTION OF MATERIALS AND EQUIPMENT AFTER BID 
OPENINGS, by renaming section 6.3 SUBSTITUTION AFTER CONTRACT AWARD 



 
00700 v18.02-18-0316  General Conditions 
Judiciary Project Number:  OPM 18-11  00700 - 12 

and by deleting subsections 6.3.1 through 6.3.3 and related paragraphs, and substitute 
the following two new subsections 6.3.1 and 6.3.2 and related paragraphs: 
 
  “6.3.1  Materials, equipment, articles and systems noted on the drawings and 
specifications, establish a standard of quality, function, performance or design 
requirements and shall not be interpreted to limit competition.  Should trade names, 
makes, catalog numbers or brand names be specified, the contractor shall infer that 
these items indicate the quality, style, appearance or performance of the material, 
equipment, article, or systems to be used in the project.  The contractor is responsible to 
use materials, equipment, articles or systems that meet the project requirements.  
Unless specifically provided otherwise in the contract documents, the contractor may, at 
its option, use any material, equipment, article or system that, in the judgment of the 
Contracting Officer, is equal to that required by the contract documents. 
 
6.3.1.1  If after installing a material, equipment, article or system a variance is 
discovered, the contractor shall immediately replace the material, equipment, article or 
system with one that meets the requirements of the contract documents.  
 
6.3.2  Substitution After Contract Award - Subject to the Contracting Officer’s 
determination; material, equipment, article or system with a variant feature(s) may be 
allowed as a substitution, provided it is in the State’s best interest.  The State may deny 
a substitution; and if a substitution is denied, the Contractor is not entitled to any 
additional compensation or time extension. 
 
6.3.2.1  The Contractor shall include with the submittal, a notification that identifies all 
deviations or variances from the contract documents.  The notice shall be in a written 
form separate from the submittal.  The variances shall be clearly shown on the shop 
drawing, descriptive sheet, and material sample or color sample; and the Contractor 
shall certify that the substitution has no other variant features.  Failures to identify the 
variances are grounds to reject the related work or materials, notwithstanding that the 
Contracting Officer accepted the submittal.  If the variances are not acceptable to the 
Contracting Officer, the Contractor will be required to furnish the item as specified on the 
contract documents at no additional cost or time. 
 
6.3.2.2  Acceptance of a variance shall not justify a contract price or time adjustment 
unless the Contractor requests an adjustment at the time of submittal and the 
adjustments are explicitly agreed to in writing by the Contracting Officer.  Any request 
shall include price details and proposed scheduling modifications.  Acceptance of a 
variance is subject to all contract terms, and is without prejudice to all rights under the 
surety bond. 
 
6.3.2.3  The Contractor can recommend improvements to the project, for materials, 
equipment, articles, or systems by means of a substitution request, even if the 
improvements are at an additional cost.  The Contracting Officer shall make the final 
determination to accept or reject the Contractor’s proposed improvements.  If the 
proposed material, equipment, article or system cost less than the specified item, the 
Department will require a sharing of cost similar to value engineering be implemented.  
State reserves its right to deny a substitution; and if a substitution is denied, the 
Contractor is not entitled to additional compensation or time extension.” 
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Y. Under Article 7 - PROSECUTION AND PROGRESS, modify section 7.2 
SCHEDULE OF PRICES by deleting paragraph 7.2.4.1 and substitute the following 
paragraph 7.2.4.1: 
 
“7.2.4.1.   The Contractor shall estimate at the close of each month the percentage 
of work completed under each of the various construction items during such month 
and submit the Monthly Payment Application to the Contracting Officer for review 
and approval.  The Contractor shall be paid the approved percentage of the price 
established for each item less the retention provided in Section 8.4 PROGRESS 
PAYMENTS.” 
 
Z. Under Article 7 - PROSECUTION AND PROGRESS, add the following 
paragraph 7.2.4A: 
 
 “7.2.4A  Subcontracts.  Upon award of a contract and prior to starting any 
construction work, the Contractor shall submit to the Contracting Officer a list of all 
subcontractors and the actual subcontracted dollar amount for each of its 
subcontractors regardless of the amount of the subcontract.  See section 7.39 – 
Employment of State Residents Requirements.” 
 
 AA. Under ARTICLE 7 – PROSECUTION AND PROGRESS, modify section 7.2.5 
PROOF OF INSURANCE COVERAGE, by deleting subsection 7.2.5 and substitute the 
following: 
 
  “7.2.5  Proof of Insurance Coverage - Certificate of Insurance or other 
documentary evidence satisfactory to the Contracting Officer that the Contractor has in 
place all insurance coverage required by the contract.  The Certificate of Insurance shall 
contain wording which identifies the Project number and Project title for which the 
certificate of insurance is issued.  Refer to Section 7.3 INSURANCE REQUIREMENTS.” 
 
 BB. Under ARTICLE 7 – PROSECUTION AND PROGRESS, modify section 7.3 
INSURANCE REQUIREMENTS, by deleting subsection 7.3.3 and substitute the 
following new subsection 7.3.3: 
 
“7.3.3 Certificate(s) of Insurance acceptable to the State shall be filed with the 
Contracting Officer prior to commencement of the work.  Certificates shall identify if the 
insurance company is a “captive” insurance company or a “Non-Admitted” carrier to the 
State of Hawaii.  The best’s rating must be stated for the “Non-Admitted” carrier.  
Certificates shall contain a provision that coverages being certified will not be cancelled 
or materially changed without giving the Contracting Officer at least thirty (30) days prior 
written notice.  Should any policy be canceled before final acceptance of the work by the 
State, and the Contractor fails to immediately procure replacement insurance as 
specified, the State, in addition to all other remedies it may have for such breach, 
reserves the right to procure such insurance and deduct the cost thereof from any 
money due to the Contractor.” 
 
 CC. Under ARTICLE 7 – PROSECUTION AND PROGRESS, modify section 7.3 
INSURANCE REQUIREMENTS, by deleting subsection 7.3.7.2 and substitute the 
following new subsection 7.3.7.2: 
 
“7.3.7.2 General Liability - The Contractor shall obtain General Liability 
insurance with a limit of not less than $2,000,000 per occurrence and in the Aggregates.   



 
00700 v18.02-18-0316  General Conditions 
Judiciary Project Number:  OPM 18-11  00700 - 14 

The insurance policy shall contain the following clauses: 1) "The State of Hawaii is 
added as an additional insured as respects to operations performed for the State of 
Hawaii."; and 2) "It is agreed that any insurance maintained by the State of Hawaii will 
apply in excess of, and not contributed with, insurance provided by this policy." The 
required limit of insurance may be provided by a single policy or with a combination of 
primary and excess polices.  Refer to SPECIAL CONDITIONS for any additional 
requirements.” 
 
 DD. Under ARTICLE 7 – PROSECUTION AND PROGRESS, modify section 7.3 
INSURANCE REQUIREMENTS, by deleting subsection 7.3.7.3 and substitute the 
following new subsection 7.3.7.3: 
 
“7.3.7.3 Auto Liability - The Contractor shall obtain Auto Liability Insurance 
covering all owned, non-owned and hired autos with a Combined single Limit of not less 
than $1,000,000 per occurrence. The insurance policy shall contain the following 
clauses: 1) "The State of Hawaii is added as an additional insured as respects to 
operations performed for the State of Hawaii."; and 2) "It is agreed that any insurance 
maintained by the State of Hawaii will apply in excess of, and not contributed with, 
insurance provided by this policy." The required limit of insurance may be provided by a 
single policy or with a combination of primary and excess polices. Refer to SPECIAL 
CONDITIONS for any additional requirements.” 
 
 EE. Under ARTICLE 7 – PROSECUTION AND PROGRESS, modify section 7.3 
INSURANCE REQUIREMENTS, by deleting subsection 7.3.7.4 and substitute the 
following new subsection 7.3.7.4: 
 
“7.3.7.4 Property Insurance (Builders Risk) 
 
(a) New Building(s) - The Contractor shall obtain Property Insurance covering 
building(s) being constructed under this Contract.  The limit shall be equal to the 
completed value of the building(s) and shall insure against all-loss excluding 
earthquakes and floods.  The coverage shall be provided by a company authorized to 
write insurance in the State of Hawaii as an insurer.  The insurance policy shall contain 
the following clauses: 1) "The State of Hawaii is added as an additional insured as 
respects to operations performed for the State of Hawaii."; and 2) "It is agreed that any 
insurance maintained by the State of Hawaii will apply in excess of, and not contributed 
with, insurance provided by this policy."  Refer to SPECIAL CONDITIONS for any 
additional requirements. 
 
(b) Building Renovation and / or Installation  Contract - The Contractor shall obtain 
Property Insurance with a limit equal to the completed value of the work or property 
being installed and shall insure against all-loss excluding earthquakes and floods.  The 
coverage shall be provided by a company authorized to write insurance in the State of 
Hawaii as an insurer. The insurance policy shall contain the following clauses: 1) "The 
State of Hawaii is added as an additional insured as respects to operations performed 
for the State of Hawaii."; and 2) "It is agreed that any insurance maintained by the State 
of Hawaii will apply in excess of, and not contributed with, insurance provided by this 
policy." Refer to SPECIAL CONDITIONS for any additional requirements. 
 
(c) The Contractor is not required to obtain property insurance for contracts limited 
to site development.” 
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 FF. Under ARTICLE 7 - PROSECUTION AND PROGRESS, modify section 7.7 
PREVAILING WAGES, by deleting subsection 7.7.4. 
 
GG. Under Article 7 – PROSECUTION AND PROGRESS, add the following section 
7.9A – APPRENTICESHIP AGREEMENT CERTIFICATION 
 
 “7.9A APPRENTICESHIP AGREEMENT CERTIFICATION (HRS §103-55.6) 
 
 7.9A.1  For the duration of a contract awarded and executed utilizing the 
apprenticeship agreement preference the Contractor shall certify, for each month that 
work is being conducted on the project, that it continues to be a participant in the 
relevant registered apprenticeship program for each trade it employs. 
 
 7.9A.2  Monthly certification shall be made by completing the Monthly Report of 
Contractor’s Participation - Form 2 made available by the State Department of Labor and 
Industrial Relations, the original to be signed by the respective apprenticeship program 
sponsors authorized official, and submitted by the Contractor to the Engineer with its 
monthly payment requests. The Monthly Report of Contractor’s Participation - Form 2 
available on the DLIR website at: http://labor.hawaii.gov/wdd/files/2012/12/Form-2-
Monthly-Report-of-Contractors-Participation.pdf. 
 
 7.9A.3  Should the Contractor fail or refuse to submit its Monthly Report of 
Contractor’s Participation – Form 2, or at any time during the duration of the contract, 
cease to be a party to a registered apprenticeship agreement for any of the 
apprenticeable trades the Contractor employs, or will employ, the Contractor will be 
subject to the following sanctions: 
 
 7.9A.3.1  Withholding of the requested payment until all of the required Monthly 
report of Contractor’s Participation – Form 2s are properly completed and submitted. 
 
 7.9A.3.2  Temporary or permanent cessation of work on the project, without recourse 
to breach of contract claims by the Contractor; provided the Department  shall be entitled 
to restitution for nonperformance or liquidated damages claims;  or 
 
 7.9A.3.3  Proceedings to debar or suspend pursuant to HRS §103D-702. 
 
7.9A.4  If events such as “acts of God,” acts of a public enemy, acts of the State or any 
other governmental body in its sovereign or contractual capacity, fires, floods, 
epidemics, freight embargoes, unusually severe weather, or strikes or other labor 
disputes prevent the Contractor from submitting the Monthly Report of Contractor’s 
Participation – Form 2, the Contractor shall not be penalized as provided herein, 
provided the Contractor completely and expeditiously complies with the certification 
process when the event is over.” 
 
 HH. Under ARTICLE 7 - PROSECUTION AND PROGRESS, modify section 7.10 
OVERTIME AND NIGHT WORK, by deleting subsection 7.10.2 and substitute the 
following: 
 
  “7.10.2   Contractor shall notify the Contracting Officer two working days prior to 
doing overtime and night work, to insure proper inspection will be available.  The 
notification shall address the specific work to be done.  A notification is not required 

http://labor.hawaii.gov/wdd/files/2012/12/Form-2-Monthly-Report-of-Contractors-Participation.pdf
http://labor.hawaii.gov/wdd/files/2012/12/Form-2-Monthly-Report-of-Contractors-Participation.pdf
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when overtime work and night work are included as normal working hours in the contract 
and in the contractor’s construction schedule.” 
 
 II. Under ARTICLE 7 - PROSECUTION AND PROGRESS, modify section 7.11 - 
OVERTIME AND NIGHT PAYMENT FOR STATE INSPECTION SERVICES, by adding 
new subsection 7.11.1 and renumbering the existing subsections 7.11.1, 7.11.1.1, 
7.11.1.2, 7.11.1.3 and 7.11.2 to read 7.11.2, 7.11.2.1, 7.11.2.2, 7.11.2.3 and 7.11.3 
respectively.  Change subsection reference number (7.11.1) in subsection 7.11.3 - 
Payment for Inspection Services to read 7.11.2: 
 
  “7.11.1  The Department is responsible for overtime or night time payments for 
Department’s inspection services, including Department’s Inspector, State staff 
personnel and the Department’s Consultant(s) engaged on the project, when overtime 
and night work are included as normal working hours in the contract and in the 
contractor’s construction schedule.” 
 
 JJ. Under ARTICLE 7 - PROSECUTION AND PROGRESS, modify section 7.25 - 
DISPUTES AND CLAIMS, by deleting subsection 7.25.10 and paragraph 7.25.10.1 and 
substitute the following: 
   
  “7.25.10  Decision on Claim or Appeal - The Contracting Officer shall decide all 
controversies between the State and the Contractor which arise under, or are by virtue 
of, this contract and which are not resolved by mutual agreement.  The decision of the 
Contracting Officer on the claim shall be final and conclusive, unless fraudulent or unless 
the contractor delivers to the Comptroller a written appeal of the Contracting Officer’s 
decision no later than 30 days after the date of the Contracting Officer’s decision.  The 
Comptroller’s decision shall be final and conclusive, unless fraudulent or unless the 
Contractor brings an action seeking judicial review of the Comptroller’s decision in an 
appropriate circuit court of this State within six months from the date of the Comptroller’s 
decision. 
 
7.25.10.1 If the contractor delivers a written request for a final decision concerning the 
controversy, the Comptroller shall issue a final decision within 90 days after receipt of 
such a request; provided that if the Comptroller does not issue a written decision within 
90 days, or within such longer period as may be agreed upon by the parties, then the 
contractor may proceed as if an adverse decision had been received.  Both parties to 
this contract agree that the period of up to 30 days to appeal the Contracting Officer’s 
decision to the Comptroller shall not be included in the 90 day period to issue a final 
decision.” 
 
KK. Under ARTICLE 7 - PROSECUTION AND PROGRESS, modify section 7.25 - 
DISPUTES AND CLAIMS, by deleting subsection 7.25.13 Waiver of Attorney’s Fees. 
 
 LL. Under ARTICLE 7 - PROSECUTION AND PROGRESS, modify section 7.31 - 
SUBSTANTIAL COMPLETION, AND FINAL INSPECTION, by deleting paragraph 
7.31.2.1 and substitute the following: 
 
“7.31.2.1  The Contracting Officer shall confirm the list of deficiencies noted by the 
contractor’s punchlist(s) and will notify the contractor of any other deficiencies that must 
be corrected.” 
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 MM. Under ARTICLE 7 - PROSECUTION AND PROGRESS, modify section 7.32 
- PROJECT ACCEPTANCE DATE, by adding new paragraph 7.32.4.1 as follows: 
 
“7.32.4.1  Punchlist corrective work shall be completed prior to Contract Completion 
Date, or extension thereof.” 
 
 NN. Under ARTICLE 7 - PROSECUTION AND PROGRESS, modify section 7.32 
- PROJECT ACCEPTANCE DATE, by deleting subsection 7.32.7 and substitute the 
following: 
 
  “7.32.7  If the contractor fails to correct the deficiencies within the time 
established in paragraph 7.32.4.1, the Contracting Officer shall assess liquidated 
damages as required by section 7.26 - FAILURE TO COMPLETE THE WORK ON 
TIME.” 
 
OO. Under ARTICLE 7 - PROSECUTION AND PROGRESS, add new section 7.39 as 
follows: 
 
“7.39 EMPLOYMENT OF STATE RESIDENTS REQUIREMENTS  HRS 103B 
 
 7.39.1 A Contractor awarded a contract shall ensure that Hawaii residents comprise 
not less than 80% of the workforce employed to perform the contract.  The 80% 
requirement shall be determined by dividing the total number of hours worked on the 
contract by Hawaii residents, by the total number of hours worked on the contract by all 
employees of the contractor in the performance of the contract.  The hours worked by 
any subcontractor of the Contractor shall count towards the calculation for purposes of 
this section.  The hours worked by employees within shortage trades, as determined by 
the Department of Labor and Industrial Relations (DLIR), shall not be included in the 
calculation for this section. 
 
 7.39.2 The requirements of this section shall apply to any subcontract of $50,000 or 
more in connection with the Contractor, that is, such subcontractors must also ensure 
that Hawaii residents comprise not less than 80% of the subcontractor’s workforce used 
to perform the subcontract.  See also, section 7.2 -Commencement Requirements. 
 
 7.39.3 The Contractor, and any subcontractor whose subcontract is $50,000 or 
more, shall comply with the requirements of this section. 
 
 7.39.3.1  Certification of compliance shall be made in writing under oath by an officer 
of the Contractor and applicable subcontractors and submitted with the final payment 
request.   
 
 7.39.3.2  The certification of compliance shall be made under oath by an officer of 
the company by completing a Certification of Compliance for Employment of State 
Residents form and executing the Certificate before a licensed notary public.  See 
attached form at the end of Section 00700 – General Conditions. 
 
 7.39.3.3  In addition to the certification of compliance as indicated above, the 
Contractor and any subcontractors shall maintain records such as certified payrolls for 
laborers and mechanics who performed work at the site and timesheets for all other 
employees who performed work on the project.   These records shall include the names, 
addresses and number of hours worked on the project by all employees of the 
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Contractor and subcontractors who performed work on the project to validate 
compliance with this section.  The Contractor and Subcontractors shall maintain, retain, 
and provide access to these records in accordance with Section 7.38 – RECORDS 
MAINTENANCE, RETENTION AND ACCESS, except that these provisions shall apply 
to all contracts, regardless of the value of the contract. 
 
 7.39.4 A Contractor or applicable subcontractor who fails to comply with this section 
shall be subject to any of the following sanctions: 
 
 7.39.4.1  With respect to the General Contractor, withholding of payment on the 
contract until the Contractor or its subcontractor complies with this section; or 
  
 7.39.4.2  Proceedings for debarment or suspension of the Contractor or 
subcontractor under Hawaii Revised Statues §103D-702. 
 
 7.39.5 Conflict with Federal Law -  This section shall not apply if the application of 
this section is in conflict with any federal law, or if the application of this section will 
disqualify the State from receiving Federal funds or aid.  See Section 00800 - Special 
Conditions to determine if this section does not apply.” 
 
PP. Under ARTICLE 8 – MEASUREMENT AND PAYMENT, Section 8.3  
PAYMENT FOR ADDITIONAL WORK, modify clause 8.3.4.5(h) by changing the 
replacement value from ‘five hundred dollars ($500)’ to read “$1,000.” 
 
QQ. Under ARTICLE 8 - MEASUREMENT AND PAYMENT, Modify section 8.3 
PAYMENT FOR ADDITIONAL WORK, by deleting subsection 8.3.1 and substitute the 
following new subsections and paragraph: 
 
  “8.3.1  Payment for Changed Conditions - A contract modification or change 
order complying with section 4.4 PRICE ADJUSTMENT and section 4.5 ALLOWANCES 
FOR OVERHEAD AND PROFIT shall be issued for all changes that are directed under 
Section 4.2 CHANGES.  No payment for any change including work performed under 
the force account provisions will be made until a change order is issued or contract 
modification is executed. 
 
8.3.1.1  At the completion of the force account work or at an intermediate interval 
approved by the Contracting Officer, the contractor shall submit its force account cost 
proposal, including; approved daily force account records with any attached invoices or 
receipt, to the Department for processing a contract modification or change order.”  
 
RR. Under Article 8 - MEASUREMENT AND PAYMENT, modify section 8.4 
PROGRESS AND/OR PARTIAL PAYMENTS, by deleting section and related 
SUBSECTIONS 8.4.1 thru 8.4.4.4 and substitute the following new section 8.4 and 
related subsections 8.4.1 thru 8.4.4.4: 
 
“8.4  PROGRESS PAYMENTS 
 
8.4.1  Progress Payments - The Contractor will be allowed progress payments 
on a monthly basis upon preparing the Monthly Payment Application forms and 
submitting them to the Contracting Officer.  The monthly payment shall be based 
on the items of work satisfactorily completed and the value thereof at unit prices 
and/or lump sum prices set forth in the contract as determined by the Contracting 
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Officer and will be subject to compliance with  Section 7.9 PAYROLLS AND 
PAYROLL RECORDS. 
 
8.4.2  In the event the Contractor or any Subcontractor fails to submit certified 
copies of payrolls in accordance with the requirements of Section 7.9 PAYROLLS 
AND PAYROLL RECORDS, the Contracting Officer may retain the amount due for 
items of work for which payroll affidavits have not been submitted on a timely basis 
notwithstanding satisfactory completion of the work until such records have been 
duly submitted.  The Contractor shall not be due any interest payment for any 
amount thus withheld. 
 
8.4.3  Payment for Materials - The Contractor will also be allowed payments of 
the manufacturer’s, supplier’s, distributor’s or fabricator’s invoice cost of accepted 
materials to be incorporated in the work on the following conditions: 
 
8.4.3.1  The materials are delivered and properly stored at the site of Work; or 
 
8.4.3.2  For special items of materials accepted by the Contracting Officer, the 
materials are delivered to the Contractor or subcontractor(s) and properly stored 
in an acceptable location within a reasonable distance to the site of Work. 
 
8.4.4  Payments shall be made only if the Contracting Officer finds that: 
 
8.4.4.1  The Contractor has submitted bills of sale for the materials or otherwise 
demonstrates clear title to such materials. 
 
8.4.4.2  The materials are insured for their full replacement value to the benefit of 
the Department against theft, fire, damages incurred in transportation to the site, 
and other hazards. 
 
8.4.4.3  The materials are not subject to deterioration. 
 
8.4.4.4  In case of materials stored off the project site, the materials are not 
commingled with other materials not to be incorporated into the project.” 
 
 SS. Under ARTICLE 8 - MEASUREMENT AND PAYMENT, Modify section 8.5 
PROMPT PAYMENT, by deleting section 8.5 and related subsections 8.5.1 thru 8.5.6 
and substitute the following new section 8.5 and related subsections 8.5.1 thru 8.5.9:  
 
“8.5.1  Any money paid to a Contractor for work performed by a subcontractor shall be 
disbursed to such subcontractor within ten (10) days after receipt of the money in 
accordance with the terms of the subcontract; provided that the subcontractor has met 
all the terms and conditions of the subcontract and there are no bona fide disputes on 
which the Contracting Officer has withheld payment. 
 
8.5.2  Upon final payment to the Contractor, full payment to all subcontractors shall be 
made within ten (10) days after receipt of the money, provided there are no bona fide 
disputes over the subcontractor’s performance under the subcontract. 

8.5.3  All sums retained or withheld from a subcontractor and otherwise due to the 
subcontractor for satisfactory performance under the subcontract shall be paid by the 
contracting officer to the contractor and subsequently, upon receipt from the contracting 
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officer, by the contractor to the subcontractor within the applicable time periods specified 
in subsection 8.5.2 and section 103-10 HRS: 

8.5.3.1  Where a subcontractor has provided evidence to the Contractor of satisfactorily 
completing all work under their subcontract and has provided a properly documented 
final payment request as described in subsection (8.5.5) of this section, and: 

8.5.3.1.a  Has provided to the Contractor an acceptable performance and payment bond 
for the project executed by a surety company authorized to do business in the State, as 
provided in section 8.6 RETAINAGE; or 

8.5.3.1.b  The following has occurred: 

8.5.3.1.b.1  A period of ninety days after the day on which the last of the labor was done 
or performed and the last of the material was furnished or supplied has elapsed without 
written notice of a claim given to Contractor and the surety, as provided for in section 
103D-324 HRS; and 

8.5.3.1.b.2  The subcontractor has provided to the Contractor: 

8.5.3.1.b.2.1  An acceptable release of retainage bond, executed by a surety company 
authorized to do business in the State, in an amount of not more than two times the 
amount being retained or withheld by the Contractor; 

8.5.3.1.b.2.2  Any other bond acceptable to the Contractor; or 

8.5.3.1.b.2.3  Any other form of mutually acceptable collateral. 

8.5.4  If the Contracting Officer or the Contractor fails to pay in accordance with this 
section, a penalty of one and one-half per cent per month shall be imposed upon the 
outstanding amounts due that were not timely paid by the responsible party.  The 
penalty may be withheld from future payment due to the contractor, if the Contractor was 
the responsible party.  If a Contractor has violated subsection 8.5.2 three or more times 
within two years of the first violation, the Contractor shall be referred by the Contracting 
Officer to the Contractor License Board for action under section 444-17(14) HRS. 

8.5.5  Final Payment Request.  A properly documented final payment request from a 
subcontractor, as required by subsection 8.5.3, shall include: 

8.5.5.1  Substantiation of the amounts requested; 

8.5.5.2  A certification by the subcontractor, to the best of the subcontractor's knowledge 
and belief, that: 

8.5.5.2.a  The amounts requested are only for performance in accordance with the 
specifications, terms, and conditions of the subcontract; 

8.5.5.2.b  The subcontractor has made payments due to its subcontractors and suppliers 
from previous payments received under the subcontract and will make timely payments 
from the proceeds of the payment covered by the certification, in accordance with their 
subcontract agreements and the requirements of this section; and 
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8.5.5.2.c  The payment request does not include any amounts that the subcontractor 
intends to withhold or retain from a subcontractor or supplier in accordance with the 
terms and conditions of their subcontract; and 

8.5.5.2.d  The submission of documentation confirming that all other terms and 
conditions required under the subcontract agreement have been fully satisfied. 

8.5.6  The Contracting Officer shall return any final payment request that is defective to 
the contractor within seven days after receipt, with a statement identifying the defect. 

8.5.7  A payment request made by a Contractor to the Contracting Officer that includes a 
request for sums that were withheld or retained from a subcontractor and are due to a 
subcontractor may not be approved under subsection 8.5.3 unless the payment request 
includes: 

8.5.7.1  Substantiation of the amounts requested; and 

8.5.7.2  A certification by the Contractor, to the best of the Contractor's knowledge and 
belief, that: 

8.5.7.2.a  The amounts requested are only for performance in accordance with the 
specifications, terms, and conditions of the contract; 

8.5.7.2.b  The subcontractor has made payments due to its subcontractors and suppliers 
from previous payments received under the contract and will make timely payments from 
the proceeds of the payment covered by the certification, in accordance with their 
subcontract agreements and the requirements of this section; and 

8.5.7.2.c  The payment request does not include any amounts that the contractor intends 
to withhold or retain from a subcontractor or supplier in accordance with the terms and 
conditions of their subcontract. 

8.5.8    This section shall not be construed to impair the right of a Contractor or a 
subcontractor at any tier to negotiate and to include in their respective subcontracts 
provisions that provide for additional terms and conditions that are requested to be met 
before the subcontractor shall be entitled to receive final payment under subsection 
8.5.3 of this section; provided that any such payments withheld shall be withheld by the 
contracting officer.” 

 TT. Under ARTICLE 8 - MEASUREMENT AND PAYMENT, modify section 8.6 
RETAINAGE, by deleting section 8.6 and related subsections 8.6.1 thru 8.6.3 and 
substituting the following new section 8.6 and related subsections: 
 
“8.6  RETAINAGE - The Department will retain a portion of the amount due under the 
contract to the contractor, to ensure the proper performance of the contract. 

8.6.1  The sum withheld by the Department from the Contractor shall not exceed five per 
cent of the total amount due the contractor and that after fifty per cent of the contract is 
completed and progress is satisfactory, no additional sum shall be withheld; provided 
further that if progress is not satisfactory, the contracting officer may continue to withhold 
as retainage, sums not exceeding five per cent of the amount due the contractor 
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8.6.2  The retainage shall not include sums deducted as liquidated damages from 
moneys due or that may become due the Contractor under the contract. 

8.6.3  General Obligation Bonds - The Contractor may withdraw retainage monies in 
whole or in part by providing a general obligation bond of the State or its political 
subdivisions suitable to the Department.  The Contractor shall endorse over to the 
Department and deposit with the Department any general obligation bond suitable to the 
Department, but in no case with a face value less than the value established by law, of 
the amount to be withdrawn.  The Department may sell the bond and use the proceeds 
in the same way as it may use monies directly retained from progress payments or the 
final payment. 

8.6.4  Any retainage provided for in this section or requested to be withheld by the 
contractor shall be held by the contracting officer. 

8.6.5  A dispute between a Contractor and subcontractor of any tier shall not constitute a 
dispute to which the State or any county is a party, and there is no right of action against 
the State or any county.  The State and a county may not be interpleaded in any judicial 
or administrative proceeding involving such a dispute. 

8.6.6  The retention amount withheld by the Contractor from its subcontractor shall be 
not more than the same percentage of retainage as that of the Contractor (also applies 
to subcontractors who subcontract work to other subcontractors) where a subcontractor 
has provided evidence to the Contractor of: 

8.6.6.1  A valid performance and a payment bond for the project that is acceptable to the 
Contractor and executed by a surety company authorized to do business in this State; 

8.6.6.2  Any other bond acceptable to the Contractor; or 

8.6.6.3  Any other form of collateral acceptable to the Contractor. 

8.6.7  A written notice of any withholding shall be issued to a subcontractor, with a copy 
to the Procurement Officer, specifying the following: 

8.6.7.1  The amount to be withheld; 

8.6.7.2  The specific causes for the withholding under the terms of the subcontract; and 

8.6.7.3  The remedial actions to be taken by the subcontractor to receive payment of the 
amounts withheld. 

8.6.8  The provisions of this section shall not be construed to require payment to 
subcontractors of retainage released to a contractor pursuant to an agreement entered 
into with the contracting officer meeting the requirements of subsection 8.6.3.” 

UU. Under Article 8 – MEASUREMENT AND PAYMENT, modify section 8.7 
WARRANTY OF CLEAR TITLE, by deleting section and substitute the following new 
section 8.7: 
 
“8.7  WARRANTY OF CLEAR TITLE  -  The Contractor warrants and guarantees 
that all work and materials covered by progress payments made thereon shall be 
free and clear of all liens, claims, security interests or encumbrances, and shall 
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become the sole property of the Department.  This provision shall not, however, be 
construed as an acceptance of the work nor shall it be construed as relieving the 
Contractor from the sole responsibility for all materials and work upon which 
payments have been made or the restoration of any damaged work, or as waiving 
the right of the Department to require the fulfillment of all the items of the contract.” 
 
 VV. Under Article 8 – MEASUREMENT AND PAYMENT, modify section 8.8 – FINAL 
PAYMENT, by deleting subsection 8.8.1 and substitute the following new subsection 
8.8.1: 
 
8.8.1  Upon final settlement, the final payment amount, less all previous payments and 
less any sums that may have been deducted in accordance with the provisions of the 
contract, will be paid to the Contractor, provided the Contractor has submitted the 
following documents with the request for final payment: a) a current “Certificate of 
Vendor Compliance” issued by the Hawaii Compliance Express (HCE); and b) an 
originally notarized Certificate of Compliance for Employment of State Residents signed 
under oath by an officer of the Contractor and applicable subcontractors pursuant to 
chapter 103B HRS.  The Certificate of Vendor Compliance is used to certify the 
Contractor’s compliance with: a) Section 103D-328, HRS (for all contracts $25,000 or 
more) which requires a current tax clearance certificate issued by the Hawaii State 
Department of Taxation and the Internal Revenue Service; b) Chapters 383, 386, 392, 
and 393, HRS; and c) Subsection 103D-310(c), HRS. The State reserves the right to 
verify that compliance is current prior to the issuance of final payment.  Contractors are 
advised that non-compliance status will result in final payment being withheld until 
compliance is attained. 
 
WW. Under Article 8 – MEASUREMENT AND PAYMENT, modify section 8.9 – 
CLAIMS ARISING OUT OF PAYMENT FOR REQUIRED WORK, by deleting 
section and substitute the following new section 8.9: 
 
“8.9  CLAIMS ARISING OUT OF PAYMENT FOR REQUIRED WORK  -  If the 
Contractor disputes any determination made by the Contracting Officer regarding 
the amount of work satisfactorily completed, or the value thereof, or the manner 
in which payment therefore is made or calculated, it shall notify the Contracting 
Officer in writing of the specific facts supporting the Contractor’s position. Such 
notice shall be delivered to the Contracting Officer no later than thirty (30) days 
after the Contractor has been tendered payment for the subject work, or, if no 
payment has been tendered, not later than fifty (50) days after it has submitted 
the Monthly Payment Application required under Section 8.4 PROGRESS 
PAYMENTS herein to the Contracting Officer for the work that is the subject of 
the dispute. The delivery of the written notice cannot be waived and shall be a 
condition precedent to the filing of the claim. No claim for additional 
compensation for extra work or change work shall be allowed under this 
provision, unless the notice requirements of Article 4 SCOPE OF WORK have 
been followed. Acceptance of partial payment of a Monthly Payment Application 
amount shall not be deemed a waiver of the right to make a claim described 
herein provided the notice provisions are followed. The existence of or filing of a 
payment claim herein shall not relieve the Contractor of its duty to continue with 
the performance of the contract in full compliance with the directions of the 
Contracting Officer. Any notice of claim disputing the final payment made 
pursuant to Section 8.8 FINAL PAYMENT must be submitted in writing not later 
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than thirty (30) days after final payment that is identified as such has been 
tendered to the Contractor.” 
 
XX.  Add the attached Bond Rider form to the Appendix. 
 
YY.  Add the attached Certification of Compliance for Employment of State Residents 
form to the Appendix. 
 
PART 2 - PRODUCTS (Not Used) 
 
PART 3 - EXECUTION (Not Used) 
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Attachment 2 
 

 
 

END OF SECTION
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SECTION 00800 - SPECIAL CONDITIONS 
 
 
PART 1 - GENERAL 
 
1.01 GENERAL CONDITIONS 
 A. As specified in SECTION 00700 - GENERAL CONDITIONS:  The GENERAL 

CONDITIONS and these SPECIAL CONDITIONS shall govern all work specified in 
all Divisions and Sections. 

 
 B. Revisions to the GENERAL CONDITIONS:  The following conditions included in 

this paragraph 1.01 B. and subparagraphs shall govern respective items in the 
published INTERIM GENERAL CONDITIONS 1999 Edition and in SECTION 00700 
- GENERAL CONDITIONS, paragraph entitled REVISIONS TO THE GENERAL 
CONDITIONS. 

  
1. Under ARTICLE 3 – AWARD AND EXECUTION OF CONTRACT, modify 

section 3.11 NOTICE TO PROCEED, by deleting subsection 3.11.4 and 
substitute the following new paragraph 3.11.4: 

 
   “3.11.4 In the event the Notice to Proceed is not issued within one hundred 

and eighty (180) days after the date of the bid opening, the 
Contractor may submit a claim for increased labor and material 
costs (but not overhead costs) which are directly attributable to the 
delay beyond the first 180 days.  Such claims shall be accompanied 
with the necessary documentation to justify the claim.  No payment 
will be made for escalation costs that are not fully justified as 
determined by the State.” 

 
1.02 SUBMITTAL DATES FOR CLARIFICATIONS 
 A. Written requests must be received no later than 4:30 p.m., fourteen calendar days 

prior to bid opening.  
  
1.03 PROJECT CONTACT PERSON AND PROCUREMENT CONTACT  
 A.  
  NAME:     Roland Lagareta 

POSITION OR TITLE:  Court Operations Specialist 
TELEPHONE NUMBER:  (808) 539-4183 

 
 B. Procurement Contact - For questions or clarifications on the plans and 

specifications during bidding, offerors must submit by fax “QUESTIONS AND 
CLARIFICATIONS” form found at the end of this section. For general questions on 
the procurement requirements or processes call by telephone. 

  NAME:    Dee Dee Letts 
POSITION OR TITLE:  Coordinator, Office of Project Management 
FAX NUMBER:  (808) 539-4402 
TELEPHONE NUMBER: (808) 538-5990 
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1.04 LIQUIDATED DAMAGES 
 A. In accordance with the GENERAL CONDITIONS, Article 7 - PROSECUTION AND 

PROGRESS, Section 7.26, FAILURE TO COMPLETE THE WORK ON TIME, upon 
failure to complete the work or any portion of the work within the time or times fixed 
in the contract or extension thereof, the Contractor shall pay liquidated damages to 
the State, in the amount of $189.00 per calendar day of delay. 

 
 B. In accordance with the GENERAL CONDITIONS, Article 7 - PROSECUTION AND 

PROGRESS, Section 7.32, PROJECT ACCEPTANCE DATE; upon failure to 
correct punch list deficiencies, within the time or times fixed in the contract or 
extension thereof, the Contractor shall pay liquidated damages to the State, in the 
amount equal to 10 percent of the liquidated damages, per calendar day of delay. 

 
 C. In accordance with the GENERAL CONDITIONS, Article 7 - PROSECUTION AND 

PROGRESS, Section 7.33, FINAL SETTLEMENT OF CONTRACT; upon failure to 
submit closing documents within the time or times fixed in the contract or extension 
thereof, the Contractor shall pay liquidated damages to the State, in the amount 
equal to five percent of the liquidated damages, per calendar day of delay. 

 
1.05 SPECIALTY CONTRACTOR’S AND SUBCONTRACTOR’S LICENSE 
 A. Contractor shall be solely responsible to assure that all the specialty licenses 

required to perform the work are covered by the Contractor or its Subcontractor(s) 
or joint Contractors. 

 
1.06 WORKING HOURS 
 A. The regular working hours for this project are from 7:45 AM to 4:30 PM Monday 

through Friday, excluding State Holidays, unless otherwise noted or restricted 
under SECTION 01100 - PROJECT REQUIREMENTS.  In the event of conflict, the 
working hours provisions of specification SECTION 01100 - PROJECT 
REQUIREMENTS shall govern over this item 1.06.  

 
 B. The Contractor may be given approval to work beyond the regular hours including 

Saturdays, Sundays, State Holidays, night work, or after hours under the provisions 
of the GENERAL CONDITIONS, Article 7 - PROSECUTION AND PROGRESS, 
Section 7.10, OVERTIME AND NIGHT WORK and under specifications SECTION 
01100 - PROJECT REQUIREMENTS. 

 
1.08 SPECIFIC PROJECT REQUIREMENTS 
 A. Permits may be required for this project; the Contractor is responsible to pay for or 

obtain these permits. 
 
1.09 COMPREHENSIVE ANNUAL FINANCIAL REPORTING 
 A. For any project that involves work on multiple structures, including non-building 

structures, whether it be new work or renovation work, or when the project involves 
both site improvements and a structure, the Contractor shall provide the following 
information to the Contracting Officer for fixed asset allocation purposes: 

  1. Within 30 calendar days of award as applicable to the project, the following 
shall be submitted: 

   a. The total cost of each individual structure; 
 
   b. The total cost of on-site improvement work; and 
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   c. The total cost of off-site improvement work. 
 
  2. After all work, including all change order work has been completed, and prior to 

a request for final payment, the following shall be submitted: 
   a. The total cost of each individual structure including any related change 

order cost; 
 
   b. The total cost of on-site improvement work including any related change 

order cost; and 
 
   c. The total cost of off-site improvement work including any related change 

order cost. 
 
  3. The sum total cost of each category noted above shall total to the contract 

amount awarded, plus all change order work issued. 
   a. The cost of each individual structure includes the cost of the structure and 

any work within five (5) feet of the structure or building line which may 
include, but is not limited to its foundation, foundation earthwork, and utility 
improvements within and immediately below the building line. 

 
  b. The on-site improvement cost includes all site improvement work from five 

(5) feet and beyond the building line and up to the project’s property line, 
which may include but is not limited to clearing and grubbing, grading, 
drainage system, site utility, walkway, parking lot, and landscape 
improvements. 

 
  c. The off-site improvement cost includes all off-site improvement work outside 

the of the project’s property line, which may include but is not limited to 
walkway, landscape, drainage, utility, and roadway improvements. 

 
PART 2 - PRODUCTS (Not Used) 
 
 
PART 3 – EXECUTION (Not Used) 
 
 
 

END OF SECTION 
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QUESTIONS AND CLARIFICATIONS (WRITTEN REQUESTS ONLY) 
 

PROJECT TITLE: 3rd and 4th Floor Jury Deliberation Room Hallways 

PROJECT NUMBER: OPM 18 - 11________________________ 

PROJECT CONTACT: Dee Dee Letts__________________________ 

_____________________________________________________ 
 
BID OPENING DATE: ___________________ (This request must be received no less than 
   14 days prior to bid opening) 
PERSON MAKING REQUEST:_________________________________________________ 

COMPANY: ________________________________________________________________ 

TELEPHONE NO.: _____________________ E-MAIL: ____________________________ 

 
QUESTION OR CLARIFICATION (Be specific and list drawing/detail and specification section or 
paragraph that requires attention.  Attach additional pages as necessary.  FAX to (808) 539-4402 or 
deliver to Attention: Dee Dee Letts,  Ka`ahumanu Hale, 777 Punchbowl Street, Honolulu, Hawaii . 
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DIVISION 1 - GENERAL REQUIREMENTS  
 
SECTION 01100 - PROJECT REQUIREMENTS 
 
PART 1 - GENERAL 
 

1.01 WORK COVERED BY CONTRACT DOCUMENTS 
A. The work generally consists of removing wall covering in the Jury 

Deliberation Room Hallways for Courtrooms 1 through 18 on the 3rd and 4th 
floors of Ka`ahumanu Hale.  All walls from which wall covering has been 
removed, shall be repaired, patched, sanded, primed, and painted.  Existing 
carpet in all of the Jury Deliberation room hallways will be removed and new 
modular carpet (tiles) provided and installed.  New vinyl cove base will be 
provided and installed on all newly painted walls. 

 
1. Project Location: Ka`ahumanu Hale, 777 Punchbowl Street, Honolulu, 

Oahu, Hawai`i. 
 
2. Project Title: Ka`ahumanu Hale, Jury Deliberation Room Hallway Upgrades 

 
B. The Base Bid consists of the following elements: 

1. The work at Ka`ahumanu Hale consists of the following as described below 
in the areas shown on Drawings/Maps “Ka`ahumanu Hale” Floors three and 
four attached: 
a. Wall Paper Removal 

Remove wall covering in the Jury Deliberation room hallways on the 3rd 
and 4th floors of Ka`ahumanu Hale.   

b. Wall Repairs 
Once the wall covering has been removed, chipped and damaged 
concrete and drywall will be repaired and made ready for painting.  

c. Painting 
All walls will be painted.  Paint color to be selected by the Judiciary 
after the award of the contract.  Contractor will comply with the 
attached Section 09910 specifications for painting, products, 
preparation and application.   

d. Carpet Removal and Carpet Tile Installation 
Existing carpet will be removed and new carpet tiles furnished and 
installed per manufacturer’s specifications.  Contractor will comply with 
the attached Section 09681 for carpet requirements, installation, 
submittals and warranties.  

e. Cove Base 
Furnish and install new, 4 inch vinyl cove base on all painted walls.  
Cove base color to be selected by the Judiciary after award of the 
contract. 
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1.02 SPECIFICATION FORMATS AND CONVENTIONS 

A.  Specification Content: The Specifications use certain conventions for the style 
of language and the intended meaning of certain terms, words, and phrases 
when used in particular situations. These conventions are as follows: 
1. Abbreviated Language: Language used in the Specifications and other 

Contract Documents is abbreviated and include incomplete sentences. 
Omission of words or phrases such as “the Contractor shall”, “a”, “an”, and 
“the” are intentional. Omitted words and phrases shall be provided by 
inference to form complete sentences. Words and meanings shall be 
interpreted as appropriate. Words implied, but not stated, shall be inferred, 
as the sense requires.  Singular words shall be interpreted as plural, and 
plural words shall be interpreted as singular where applicable as the context 
of the Contract Documents indicates. Where devices, or items, or parts 
thereof are referred to in the singular, it is intended that such reference shall 
apply to as many such devices, items or parts as are required to properly 
complete the Work. 

 
2. Imperative mood and streamlined language are generally used in the 

Specifications.  Requirements expressed in the imperative mood are to be 
performed by Contractor. Occasionally, the indicative or subjunctive mood 
may be used in the Section Text for clarity to describe responsibilities that 
must be fulfilled indirectly by Contractor or by others when so noted. 
a. The words “shall”, “shall be”, or “shall comply with”, depending on the 

context, are implied where a colon (:) is used within a sentence or 
phrase. 

 
3. Abbreviations and Acronyms for Industry Organizations: Where 

abbreviations and acronyms are used in Specifications or other Contract 
Documents, they shall mean the recognized name of the entities indicated 
in Gale Research’s “Encyclopedia of Associations” or in Columbia Books’ 
“National Trade & Professional Associations of the U.S.”. 

 
B. Terms 

1. Directed: Terms such as “directed”, “requested”, “authorized”, “selected”, 
“approved”, “required”, and “permitted” mean directed by Contracting 
Officer, requested by Contracting Officer, and similar phrases. 

 
2. Indicated: The term “indicated” refers to graphic representations, notes, 

or schedules on drawings or to other paragraphs or schedules in 
specifications and similar requirements in the Contract Documents. 
Terms such as “shown”, “noted”, “scheduled”, and “specified” are used to 
help the user locate the reference. 

 
3. Furnish: The term “furnish” means to supply and deliver to project site, 

ready for unloading, unpacking, assembly, and similar operations. 
 
4. Install: The term “install” describes operations at project site including 

unloading, temporary storing, unpacking, assembling, erecting, 
placing, anchoring, applying, working to dimension, finishing, curing, 
protecting, cleaning, and similar operations. 
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5. Provide:  The terms “provide” or “provides” means to furnish and 

install, complete and ready for the intended use. 
 
6. Installer:  An installer is the Contractor or another entity engaged by 

Contractor as an employee, Subcontractor, or Sub-Subcontractor, to 
perform a particular construction operation, including installation, erection, 
application, and similar operations. 
 

7. Submit: Terms such as “submit”, “furnish”, “provide”, and “prepare” 
and similar phrases in the context of a submittal, means to submit to 
the Contracting Officer. 

 
C. Industry Standards 

1. Applicability of Standards:  Unless the Contract Documents include more 
stringent requirements, applicable construction industry standards have 
the same force and effect as if bound or copied directly into the Contract 
Documents to the extent referenced.  Such standards are made a part of 
the Contract Documents by reference. 

 
2. Publication Dates:  Comply with standards in effect as of date of the 

Contract Documents, unless otherwise indicated. 
 
3. Conflicting Requirements:  If compliance with 2 or more standards is 

specified and the standards establish different or conflicting requirements for 
minimum quantities or quality levels, comply with the most stringent 
requirement.  Refer uncertainties and requirements that are different, but 
apparently equal, to Contracting Officer for a decision before proceeding. 

 
1.03 CONTRACT 

A. Refer to SECTION 00800 - SPECIAL CONDITIONS for other contract 
conditions. 

 
B. Construction Window:  (Not Used) 
 
C:  Project Schedule:  (Not Used) 

 
1.04 WORK SEQUENCE 

A. The Work will be conducted in a single construction phase 
 

1.05 USE OF PREMISES AND WORK RESTRICTIONS 
A. General:  The Contractor is notified that the entire building will generally remain 

operational throughout the entire duration of the project. 
 

B. The Contractor shall schedule and perform his work and operations to conform 
to the requirements of The Judiciary (including requirements for the schedule 
and hours of the court, noise restrictions and security requirements described 
elsewhere), and in such a manner as to minimize inconvenience, hazards and 
disturbance upon the building’s occupants and to ensure their safety. 
1. Coordinate construction, shutdown and schedules with the Project Contact 

Person and Contracting Officer. 
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2. All building areas (e.g. courtrooms, Jury Deliberation rooms, offices, etc.) 
shall be fully operational at the end of utility shutdown periods. 

 
3. As the building area will remain operational throughout the entire duration of 

the project, safe access and egress around the project site shall be 
maintained at all times. 

 
4. Disruptions of access, etc. shall be coordinated in writing with the Project 

Contact Person and Contracting Officer.  Disruptions shall also be identified 
in the work schedule. 

 
5. The Contractor shall provide construction aids as necessary to maintain 

normal operations of the building and to protect the public and staff. 
 

C. As the building will be operational during the duration of the project, on-site 
parking, storage and staging, etc. will be limited. 
1. Coordinate construction, shutdown and schedules with the Project Contact 

Person and Contracting Officer. 
 

D. Contractor’s use of premises is restricted as follows: 
1. Construction Times and Schedule: 

a. Night, weekend and overtime work is allowed unless restricted 
elsewhere. 

 
b. No work will be allowed on project site between 7:30 AM to 4:30 PM 

from Monday through Friday. 
 
c. In order to insure that the courts continue to function and provide their 

services, all work must be done before or after normal facility business 
hours.  Normal facility business hours are 7:45 AM through 4:30 PM, 
Monday through Friday, excluding State and Federal holidays.  All areas 
under construction shall be clean by the start of the next business 
day at 7:45 AM. 
 

2. Site Access and Parking: 
a. Parking:  Parking for the Contractor’s employees (or Subcontractors) 

will be limited to the available areas within the designated Project 
Contract Limits or in areas designated by the Contracting Officer.  Do 
not use parking stalls in regularly designated parking zones within the 
Facility grounds. Unauthorized vehicles parked in marked stalls and in 
any area outside of the designated project construction site will be 
subject to towing at the Contractor’s expense. 

 
b. Maintain access to the Loading area. 
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3. Sanitation: 

a. Use of the building’s toilet facilities will be restricted to public toilet 
facilities. These facilities are located in the public area near the 
stairway.  Do not use the “Staff” toilets located in the back hallways. 
Failure to keep such facilities clean and neat will subject the Contractor 
to loss of privilege. 

 
4. Noise and Dust Control: 

a. In adjacent locations surrounding the project site, noise, dust and other 
disrupting activities, resulting from construction operations, are 
detrimental to the conduct of Judiciary activities.  Therefore, Contractor 
shall monitor its construction activities.  Exercise precaution when using 
equipment and machinery to keep the noise and dust levels to a 
minimum. 

 
5. Other Conditions: 

a. Arrange for construction debris and trash to be removed from the 
project site daily (includes the “loading dock”). 

 
b. Operate machinery and equipment with discretion and with minimum 

interference to driveways and walkways.  Do not leave machinery and 
equipment unattended on roads and driveways. 

 
c. No space for storage of material or equipment on site.  Contractor to 

transport to and from site as needed. 
 
d. Keep access roads to the project site free of dirt and debris.  Provide, 

erect and maintain lights, barriers, signs, etc. when working on roads, 
driveways and walkways to protect pedestrians and moped/bicycle 
riders.  Obey traffic and safety regulations. 

 
E. Security Provisions: 

1. Security Checks: 
a. After award and before commencement of any work on The Project, 

Contractor shall submit for a security check a list of the names, dates of 
birth, and Social Security Numbers of all workers planned to work on the 
site.  Any worker who has a previous record of any felonious or any 
conviction for such offenses other than minor traffic offenses will not be 
permitted to work on this project.  The list of workers shall be kept 
current at all times.  Workers shall not enter the jobsite until receipt of 
clearance is obtained from the Contracting Officer.  Workers shall not 
enter the jobsite until receipt of clearance is obtained from the 
Contracting Officer.  Workers found on the site without proper clearance 
will be removed immediately.  Workers shall exchange picture 
identification for a Visitor Badge upon entry and shall maintain this 
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 Badge visibly on their person at all times.  Worker lists may be 

transmitted Attn: Contracting Officer via fax to (808) 539-4402 during 
normal operational hours.  Note that it may take up to five business 
days lead time before workers receive clearance. 

 
2. Sheriff Oversight: 

a. All movements of the Contractor’s employees into and within the 
building will be subject to control by the Sheriff’s Division.  The 
Contractor, his agents or employees shall be subject to personal search 
whenever the Sheriffs Division deems such action necessary for the 
safety of the building.  This shall also include the inspection of lunch 
boxes, toolboxes, clothing and equipment.  Introduction or possession 
of weapons, narcotics, alcoholic beverages, or contraband to the project 
site is prohibited. 

 
b. When work is performed outside the normal operating hours (7:45 AM – 

4:30 PM) of the Judiciary (or users operations), only a single entry to the 
building will be permitted and a Special Duty Officer (Deputy Sheriff) 
shall be stationed at this entrance throughout the period that it is open. 
All construction workers must remain in line-of-sight of a Deputy Sheriff.  
Workers moving from on work area to another must be accompanied by 
a Sheriff in order to comply with this requirement.  The Contractor shall 
be restricted to the area of construction and shall at no time enter other 
areas unless granted permission by the Sheriff’s Deputy on duty. 
Contact and arrange with the Department of Public Safety, Sheriff’s 
Division, Special Duty Coordinator Deputy Kirk Enos (telephone (808) 
587-3663 or cellular (808) 285-6001) and the Sheriff’s office for the 
locations where the project is to be constructed to provide the security 
personnel.  Make arrangements at least 48 hours before security 
personnel are required.   Special Duty Officer charges are [$30.00] per 
hour or fraction thereof (minimum of quarter hour increments), for a 
minimum of 4 hours. If the situation requires more Sheriffs, each 
additional Sheriff will be paid at the same hourly rate.  A Sergeant at an 
hourly rate of [$35.00] will be required for every four Sheriffs and a 
Lieutenant at an hourly rate of [$40.00] will be required for every three 
Sergeants. If the Sheriff’s office receives less than 12 hours’ notice for 
cancellation of scheduled security services, a minimum of four hours per 
Sheriff will be assessed to the requester.  Pay for Sheriffs costs as part 
of the contract. Payment shall be made directly to the Special Duty 
Officer within 5 days of receipt after the Officer fills out a W-9 form on 
the jobsite. 

 
c. In addition to contacting the Special Duty Coordinator, contact the 

Sheriff’s Office with local jurisdiction over the project building as follows: 
1. Circuit Court:  Sergeant Glenn Thom (808) 539-4593 

 
d. Note that the Sheriff’s Offices do not possess keys for access to the 

building such that arrangements must be made with Contracting Officer 
(808) 539-4351 and/or the Project Contact (808) 539-4183 to provide 
keys or the means for access to the building after normal working hours. 
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3. Tool, Material and Equipment Controls: 

a. All hand tools, cables, ropes and other implements shall be transported 
and retained, except when in use, in approved, locked tool boxes.  At all 
times, tools shall be subject to inventory by the Sheriff’s Deputies.  
During the progress of the work, care shall be taken that no tool is left 
unguarded or unattended at any time.  It is an urgent matter that 
missing tools, equipment, etc. be reported immediately to those in 
authority.  Material and equipment shall be brought into the work area 
through entrance as approved by those in authority and shall be carried 
to and stored in limited areas as approved.  Introduction or possession 
of weapons, narcotics, alcoholic beverages, or contraband to the project 
site is prohibited. 

 
b. Explosives, explosive devices or any equipment associated with a 

system that could be used as an explosive shall not be allowed. 
 

4. Exterior Openings, Scaffolding, Ladders, Temporary Enclosures, Staging, 
Lifting and Safety Devices: 
a. Ensure that there are no openings in the walls/windows, roofs/doors of 

the building where unlawful entry in the building is possible.  All exterior 
openings which have been opened for construction shall be securely 
closed at the end of the Contractor’s weekend workday, unless 
otherwise directed by the Judiciary.  Scaffolding, ladders and other 
equipment used for vertical access must be removed from all 
courtrooms, vestibules, chambers, court staff offices and all public and 
private hallways and areas at the end of the Contractor’s weekend 
workday. Unless otherwise directed by the Judiciary. 

 
1.06 WORK UNDER OTHER CONTRACTS 

A. Separate Contract: The Judiciary may execute a separate contract for 
certain construction at the project site that was not known at the time 
Offers were submitted. 

 
B. Cooperate fully with separate Contractors so work on those contracts may 

be carried out smoothly, without interfering with or delaying work under this 
Contract. 

 
END OF SECTION 
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SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION 
 

PART 1 - GENERAL 
 

1.01 SUMMARY 
A. This Section includes administrative provisions for coordinating 

construction operations on Project including, but not limited to, the 
following: 
1. General project coordination procedures. 

 
1.02 PERFORMANCE AND COORDINATION 

A. Contractor is in charge of the Work within the Project Contract Limits, and 
shall direct and schedule the Work. Include general supervision, 
management and control of the Work of this project, in addition to other 
areas more specifically noted throughout the Specifications.  Final 
responsibility for performance, interface, and completion of the Work and the 
Project is the Contractor’s. 

 
B. The Contractor is responsible for jobsite Administration.  Provide a competent 

superintendent on the job and provide an adequate staff to execute the Work. 
In addition, all workers shall dress appropriately and conduct themselves 
properly at all times.  Loud abusive behavior, sexual harassment and 
misconduct will not be tolerated. Workers found in violation of the above shall 
be removed from the job site as directed by the Officer in charge. 

 
C. The Judiciary will hold the Contractor liable for all the acts of 

Subcontractors and shall deal only with the Prime Contractor in matters 
pertaining to other trades employed on the job. 

 
1.03 COOPERATION WITH OTHER CONTRACTORS 

A. The Judiciary reserves the right at any time to contract for or otherwise perform 
other or additional work within the Project Contract Limits. The Contractor of 
this project shall to the extent ordered by the Officer in charge, conduct its work 
so as not to interfere with or hinder the progress or completion of the work 
performed by the Judiciary or other Contractors. 

 
1.04 COORDINATION WITH OTHER PRIME CONTRACTORS 

A. Multiple prime Contractors performing work under separate agreements with 
the Judiciary may be present near the project location, adjacent to and 
abutting the Project Contract Limits. This Contractor shall coordinate 
activities, sequence of work, protective barriers and any and all areas of work 
interfacing with other Prime Contractor’s work.  Contractor shall provide a 
continuity of finishes, walks, landscape, etc. at abutting Contract Limits so no 
additional work will be required. Any damage to other Prime Contractor’s Work 
committed by this Contractor (or its Subcontractor) shall be repaired promptly 
at no additional cost to the Judiciary. 
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B. Coordinate Subcontractors and keep them informed of any work from the other 

Projects that may affect the site or the Subcontractor’s work. If the Contractor 
has any questions regarding its coordination responsibilities or needs 
clarification as to the impact in scheduling of its work and the work of other 
projects, this Contractor shall notify the Officer in charge in writing. 

 
C. Subject to approval by the Officer in charge, this Contractor shall amend and 

schedule its work and operations to minimize disruptions to the work and 
operations of other projects. 
1. Relocate or remove and replace temporary barriers, fencing supports or 

bracing to allow work by others to proceed unimpeded.  Do not remove 
required barriers supporting work until specified time or as approved by 
the Officer in charge. This does not relieve the Contractor of the 
responsibility of proper coordination of the work. If directed by the Officer 
in charge, leave in place any temporary barriers. 

 
2. Coordinate work that abuts or overlaps work of the other projects with the 

Officer in charge and other Prime Contractors to mutual agreement so that 
work is 100 percent complete with continuity of all materials, systems and 
finishes. 

 
3. When directed by the Officer in charge, provide access into the 

construction zone to allow the other project’s Contractor(s) to perform 
their Work and work that must be interfaced. 

 
4. Contractor shall adjust and coordinate its Work and operations as required 

by the other projects as part of the Work of this contract without additional 
cost or delay to the Judiciary. 

 
5. When directed by the Officer in charge provide a combined Contractor’s 

construction schedule. 
 

D. Other Contracts: If known, they are listed in SECTION 01100 - 
PROJECT REQUIREMENTS. 

 
 
 

END OF SECTION 
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SECTION 01700 - EXECUTION REQUIREMENTS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 

A. This Section includes general procedural requirements governing execution 
of the Work including the following: 
1. Construction layout. 
 
2. General installation of products. 
 
3. Progress cleaning. 
 
4. Starting and adjusting. 
 
5. Protection of installed construction. 
 
6. Correction of the Work. 

B. Related Sections 
1. SECTION 01770 - CLOSEOUT PROCEDURES. 

 
1.02 NOTIFICATION 

A. Contact the Officer in Charge (Dee Dee Letts - Phone: 538-5990 – email: 
deedee.d.letts@courts.hawaii.gov) at least 3 working days prior to starting any 
onsite work. 

 
1.03 PROJECT AND SITE CONDITIONS 

A. Disruption of Utility Services: Prearrange work related to the temporary 
disconnection of electrical and other utility systems with the Project Contact 
Person listed above.  Unless a longer notification period is required elsewhere 
in the Contract Documents, notify the Project Contact Person at least 15 days 
in advance of any interruption of existing utility service.  Time and duration of 
interruptions are subject to the Officer in charge’s approval.  Keep the utility 
interruptions and duration to a minimum so as not to cause inconvenience or 
hardship to the facility.   

 
C. Contractor’s Operations - Provide means and methods to execute the Work 

and minimize interruption or interference to the facility’s operations.  
Rearrange the construction schedule when construction activities result in 
interruptions that hamper the operations of the facilities. 

 
E. Maintain safe passageway to and from the facility’s occupied buildings, 

rooms and other occupied spaces for the using agency personnel and the 
public at all times. 
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1.04 EXAMINING THE SITE 
A. Contractor and Subcontractors are expected to visit the site and make due 

allowances for difficulties and contingencies to be encountered.  Compare 
contract documents with work in place.  Become familiar with existing 
conditions, the conditions to be encountered in performing the Work, and the 
requirements of the drawings and specifications. 

 
B. Verify construction lines, grades, dimensions and elevations indicated on the 

drawings before any clearing, excavation or construction begins.  Bring any 
discrepancy to the attention of the Officer in charge, and make any change in 
accordance with the Officer in charge instruction. 

 
C. Obtain all field measurements required for the accurate fabrication and 

installation of the Work included in this Contract.  Verify governing 
dimensions and examine adjoining work on which the Contractor or 
Subcontractor’s work is in any way dependent. Submit differences 
discovered during the verification work to the Officer in Charge for 
interpretations before proceeding with the associated work.  Exact 
measurements are the Contractor’s responsibility. 

 
D. Furnish or obtain templates, patterns, and setting instructions as required for 

the installation of all Work. Verify dimensions in the field. 
 
E. Contractor shall accept the site and the existing building in the condition that 

exists at the time access is granted to begin the Work. Verify existing 
conditions and dimensions shown and other dimensions not indicated but 
necessary to accomplish the Work. 

 
F. Locate all general reference points and take action to prevent their destruction.  

Lay out work and be responsible for lines, elevations and measurements and 
the work executed.  Exercise precautions to verify figures and conditions shown 
on drawings before layout of work. 

 
1.05 FIELD MEASUREMENTS 

A. Take field measurements to fit and install the Work properly. Where portions 
of the Work are indicated to fit to other construction, verify dimensions of 
other construction by field measurements before fabrication.  Coordinate 
fabrication schedule with construction progress. 

 
B. Review of Contract Documents and Field Conditions:  Submit a Request For 

Information (RFI) immediately upon discovery of the need for clarification of 
the Contract Documents. Include a detailed description of problem 
encountered, together with recommendations for changing the Contract 
Documents. 
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1.06 INSTALLATION 
A. Install materials, items, fixtures required by the various Divisions and Sections 

of the Specifications in accordance with Contract Documents, by workers 
specially trained and skilled in performance of the particular type of work, to 
meet guarantee and regulatory agency requirements. Should the 
specifications be void of installation requirements, install the materials, items, 
and fixtures in accordance with the manufacturer’s current specifications, 
recommendations, instructions and directions. 

 
 

1.07 CLEANING 
A. General: Clean the Project site and work areas daily. Coordinate progress 

cleaning for joint-use areas where more than one installer has worked.  
Enforce requirements strictly.  Dispose of materials lawfully. 
1. Comply with requirements in NFPA 241 for removal of combustible 

waste materials and debris. 
 
2. Do not hold waste more than 7 days unless approved otherwise by the 

Contracting Officer. 
 
3. Containerize hazardous and unsanitary waste materials separately from 

other waste.  Mark containers appropriately and dispose of legally, 
according to regulations. 

 
B. Site:  Maintain Project site free of waste materials and debris. 
 
C. Work Areas: Clean areas where work is in progress to the level of 

cleanliness necessary for proper execution of the Work. 
1. Remove liquid spills promptly. 
 
2. Where dust would impair proper execution of the Work, broom-clean 

or vacuum the entire work area, as appropriate. 
 

D. Installed Work: Keep installed work clean.  Clean installed surfaces according 
to written instructions of manufacturer or fabricator of product installed, using 
only cleaning materials specifically recommended. If specific cleaning 
materials are not recommended, use only cleaning materials that are not 
hazardous to health or property and that will not damage exposed surfaces. 

 
E. Concealed Spaces: Remove debris from concealed spaces before enclosing 

the space. 
 

 
F. Waste Disposal: Burying or burning waste materials on-site will not be 

permitted.  Washing waste materials down sewers or into waterways will not be 
permitted. 

 
 
 

END OF SECTION 
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SECTION 01770 - CLOSEOUT PROCEDURES 
 
PART 1 - GENERAL 
 

1.01 SUMMARY 
A.  This Section includes administrative and procedural requirements for contract 

closeout, including the following: 
1. Project Record Documents. 
2. Operation and Maintenance Manuals. 
3. Warranties. 
4. Instruction for The Judiciary’s personnel. 

 
B. Related documents include the following: 

1. SECTION 01700 - EXECUTION REQUIREMENTS. 
 

1.02 SUBSTANTIAL COMPLETION 
A. Preliminary Procedures:  Before requesting a Final Inspection to determine Substantial 

Completion, complete the following items in addition to requirements of Article 7 of the 
GENERAL CONDITIONS. 
 
1. Submit specific warranties, final certifications, and similar documents. 
 
2. Submit the O&M Manual(s) for review. 

 
1.03 FINAL COMPLETION 

A.  Preliminary Procedures: Within 10 days from the Project Acceptance Date, complete 
the following items in addition to requirements of GENERAL CONDITIONS Article 7 
PROSECUTION AND PROGRESS: 

 
1. Instruct the Judiciary’s personnel in operation, adjustment, and maintenance of 

products, equipment, and systems.  Submit demonstration and training media 
materials. 

 
1.04 WARRANTIES 

A. Submittal Time:  Submit written manufacturer’s warranties at request of the Officer in 
charge for designated portions of the Work where commencement of warranties other 
than Project Acceptance date is indicated. 

 
B. Provide [2] sets of manufacturer’s warranties that exceed one year and one CD as part 

of the closing document submittals.  Provide additional copies of each warranty to 
include in operation and maintenance manuals. 
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PART 3 - EXECUTION 
 

3.01 DEMONSTRATION AND TRAINING 
A. Instruction:  Instruct the Judiciary’s personnel to adjust, operate, and maintain systems, 

subsystems, and equipment not part of a system. 
1. Provide instructors experienced in operation and maintenance procedures. 
 
2. Provide instruction at mutually accepted times. 

 
3.02 FINAL CLEANING 

A. General: Provide final cleaning.  In addition to requirements of Article 7 of the 
GENERAL CONDITIONS conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and federal and local environmental and antipollution 
regulations. 

 
B. Cleaning:  Complete the following cleaning operations before requesting final 

inspection for entire Project. 
1. Clean Project site. 
 
2. Remove tools, construction equipment and surplus material from Project site. 

 
3. Leave Project clean and ready for occupancy. 

 
 
 

END OF SECTION
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SECTION 09681 - CARPET TILE 

 
 

PART 1- GENERAL 
 

1.01  RELATED DOCUMENTS 
The General Conditions of the contract apply to the work specified in this section 

 
1.02  DESCRIPTION OF WORK 

A.  This Section includes carpet tile and accessories. 
 

 
 

1.03  SUBMITTALS 
A. Product Data: Provide manufacturer's written data on physical characteristics, 

certifications, durability, and fade resistance. Include installation methods and 
replacement instruction. 

 
B. Samples: For each of the following products and for each color and texture required. 

Label each sample with manufacturer's name, material description, color, pattern, 
and designation indicated on Drawings. 

1.  Carpet Tile: Three (3) each full size Samples. 

2.   Exposed Transition Stripping and Accessory:  two (2) each, 12-inch minimum 
long. 

 
C. Layout Drawings: Show layout of each carpet type installation, at 1/8" scale. 
 
D. Maintenance Data: For carpet tile include the following: 

1.   Methods for maintaining carpet tile, including cleaning and stain-removal 
products and procedures and manufacturer's recommended maintenance 
schedule. 

2.   Precautions for cleaning materials and methods that could be detrimental to 
carpet tile. 

3.   MSDS Sheets 
 
E. Manufacturer's Warranty:  Furnish two (2) copies of a written (10) ten-year minimum 

wear warranty to replace carpet tile that does not comply with requirements or that 
fails within specified warranty period. The manufacturer will furnish and install new 
replacement carpet meeting these specifications at no cost to the Judiciary. 

 
F. Work Schedule: Submit 3 copies indicating date, time and location for Project 

Contact's approval at least two weeks before any work is started. 
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1.04 QUALITY ASSURANCE 
A. Flooring Contractor's Qualifications: Firm with not less than 5 consecutive years of 

experience in installation of commercial carpeting of type, quantity and installation 
methods similar to work of this section. 

 
B. Manufacturer's Qualifications: Firm (carpet mill) with not less than 5 consecutive years 

of production experience with carpet similar to type specified in this section; whose 
published product literature clearly indicates general compliance of products with 
requirements of this section. 

 
C. Measurement Verification: Square footages shown on drawings are approximate.  It is 

the Flooring Contractor's responsibility to verify all dimensions and job site conditions; 
order sufficient yardage to fully carpet areas as indicated and to fill overage 
requirements as specified.  No substitutions shall be permitted to make up for any 
shortage of material in overage or in carpet to be installed. 

 
D. Flooring Contractor shall be totally responsible for the accuracy of his measurements of 

total yardage, individual floor yardage, and dye lot yardage requirements and extra 
yardage for pattern match; no additional compensation shall be allowed for shortage of 
materials. 

 
E. Dye Lots: All carpet of the same type in continuous areas shall be from the same dye 

lots. 
 
F. The Judiciary reserves the right to test carpet at their expense to verify that the 

delivered carpet is as specified.  If carpet does not meet specifications, manufacturer 
will reimburse the Judiciary the testing expense and the carpet may be rejected.  

 
1.05 PROJECT CONDITIONS 

Do not install carpet tile over cementatious underlayment until cementatious  
underlayment has cured and is sufficiently dry to bond with adhesive and has pH  
range recommended by carpet tile manufacturer. 

 
1.06 EXTRA MATERIALS 

Furnish extra materials described below, before installation begins, that match 
products installed and that are packaged with protective covering for storage and 
identified with labels describing contents. Deliver to a storage area designated by 
the Project Contact. 

 
Carpet Tile: Full-size units equal to three (3%) percent, but not less than two dozen 
(24) full size tile pieces, of amount installed for each type. 
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PART 2- PRODUCTS 
 

2.01 MANUFACTURERS 
A. Acceptable Manufacturer: Mohawk Industries, Inc., which is located at: 2869 Mokumoa 

Street, Honolulu, Hawaii, 96819;  Tel: 808-833-3071  
Web Site: http://www.mohawkgroup.com 

B. Requests for substitutions will be considered in accordance with Product Requirements. 
See Part 2 – PRODUCTS,  2.10  SUBMITTAL CHECKLIST 

 
2.02 ASBESTOS PROHIBITION: 

No asbestos containing materials or equipment shall be used under this section. 
The contractor shall ensure that all materials and equipment incorporated in the 
project are asbestos-free. 

 
2.03 CARPET MODULAR TILE SELECTIONS 

A. 3rd Floor Hallways - Mohawk Group - First One Up; 7868 Transitory 
 
B. 4th Floor Hallways – Mohawk Group – Emerging Lights II; 565 Aurora  

 
2.04 CARPET MODULAR TILE SPECIFICATIONS 

A. 3rd Floor Jury Deliberation Room Hallways - First One Up; 7868 Transitory 
1. Construction:  Tufted 

2. Surface Texture:  Textured Patterned, Loop 

3. Stitches per inch:  9.0 

4. Gauge:  1/12 

5. Pile Thickness:  .109 

6. Density: 7,266 oz. per cubic yard (per ASTM D-418) 

7. Face Yarn:   Color Strand Nylon 

8. Protective Treatment:   Topical Stain Protection 

9. Yarn Weight:   22 oz. per Square Yard 

10. Dye System: SDN 

11. Backing Material: EcoFlex ICT Thermobond 

12. Size:  24"X 24" 

 
B. 4th Floor Jury Deliberation Room Hallways – Emerging Lights II; 565 Aurora 

1. Construction:  Tufted 

2 Surface Texture:  Textured Patterned, Cut and Loop 

3 Stitches per inch:  12.2 

4 Gauge: 1/12 

5 Pile Thickness: .111 

6 Density: 6,486 oz. per cubic yard (per ASTM D-418) 

7 Face Yarn:   Duracolor Premium Nylon 

http://www.mohawkgroup.com/
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8 Protective Treatment:   Sentry Soil Treatment 

9 Yarn Weight:  20 oz. per Square Yard 

10 Dye System: SDN/Yarn 

11 Backing Material:  EcoFlex ICT Thermobond 

12 Size:  24"X 24" 

 
2.05 WARRANTY 

A. General Warranty: Provide special warranty, signed by Flooring Contractor, and Carpet 
Manufacturer, agreeing to repair or replace defective materials and workmanship of 
carpeting work during a minimum 10 year warranty period following date of Substantial 
Completion.  Preference may be given to lifetime stain and backing warranted products.  
Attached copies of product warranties as required in Part 1, item 1.03-E of this 
specification section for warranties required. 

 
B. Ten-year minimum Carpet Tile Wear Warranty: Warranty insuring that carpet tile is 

dimensionally stable (no cupping, dishing, or dimension changed), no delaminating 
and that no less than 90% of the pile fiber will be retained when properly installed 
and maintained, and should the wear exceed ten percent (10%) in five years, the 
manufacturer will furnish and install new replacement carpet meeting these 
specifications at no cost to the Judiciary. 

 
C. Certification: Manufacturer's certification that carpet passes the Federal 

Flammability Standard DOC-FF-1-70 and Radiant Panel Test ASTM E 648-88. 
 
D.  ENVIRONMENTAL ATTRIBUTES – LEED Criteria 

1. Environmental claims by manufacturer must comply with FTC guidelines. 

2. Sustainable Content: Carpet must contain 35% post-consumer recycled content based 
on total product weight. 

3. Carpet Face Yarn: In accordance with Executive Order 13101, carpet face yarn must 
be third party certified as an Environmentally Preferred Product (EPP).  

4. Low Emitting Materials: Carpet and all installation components including adhesives, 
sealers, seam welds and seam sealers must meet the Low Emitting Materials 
standards as outlined in U.S. Green Building Council LEED criteria.  Adhesives must 
meet VOC emissions standards per South Coast Air Quality Management District Rule 
#1168. 

5. End of Life Reclamation: Carpet must have an existing methodology actively in place 
to achieve landfill diversion. 
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2.06   CATIONIC STAIN RESISTANCE 
Stain resistant properties must be permanent and not removable by commercial 
cleanings or abrasive wear.  Under GSA requirements stain resistant carpets must score 
no less than 8.0 (10.0 is the best) on the AATCC Red 40 Stain Scale.  Test sample must 
first be exposed to 100 revolutions on the Taber Abrader (1,000-gram weight per H-18 
wheel) and then abraded area must be stain tested using AATCC test method 175.  
Topical stain resistant treatments will not be acceptable.  Stain resistant properties must 
be inherent. 

 
2.07 PERFORMANCE 

A. Static Control: 30 KV when tested under Standard Shuffle test (70) degrees, 20% RH 
 

B. NBS Smoke Chamber NFPA 258: Less than 450 Flaming Mode 
 

C. Color Fastness 

1. Light fastness - AATCC 16E-1982 - Dark color: Gray scale rating of 4 or better 
after 160 standard fading hours as compared to AATCC Gray Scale for evaluation 
change in color. 

2. Ozone and Gas - AATCC 129-1981 - Rating 3 or better per color AATCC 
transference scale. 

 
D. Flammability: PDOC-FF-1-70 Pill Test – Passes.  Floor Radiant Panel: Meets 

NFPA Class 1 when tested per ASTM-E-648 glue down 
 

E. Indoor Air Quality: Manufacturer must demonstrate that carpet is certified under the 
CRI Green Label Plus Program. 

 
2.08 ADHESIVE/ACCESSORIES 

A. Adhesives: Waterproof, non-flammable carpet adhesive recommended and approved 
by carpet manufacturer in writing for compatibility with carpet backing.  All floor sealers, 
seam sealers, and adhesives shall contain no calculated solvents per OSHA Regulation 
29 CFRE 1910.1200, have no calculated VOC's, be non-flammable, and meet the 
criteria of the CRI Green Label Plus Certification Program.  MSDS and samples 
required on products used. 

 
B. Miscellaneous Materials: As recommended and approved in writing by manufacturer of 

carpet, and selected by Flooring Contractor to meet project circumstance and 
requirements. 

 
C. Protection Paper: Fortifiber Corporation "Seekure 892", or approved heavy, reinforced, 

non-staining Kraft laminated paper. 
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2.09 COMMERCIAL GRADE RESILIENT COVE BASE STRIPS 
Furnish and install resilient 4” cove base strips where new carpet tiles meet existing 
walls; rubber or vinyl color as selected by the Judiciary from manufacturer's standard 
colors by: Johnsonite, Roppe, Armstrong or Burke.  Comply with ADA carpet edge trim 
requirements. 

A. Technical Data 
1. Style: Cove 

2. Nominal Base Height: 4” 

3. Nominal Base Length: 48” Sections 

4. Nominal Base Thickness: 0.080” 

5. Leed Credit: Qualifies 

6. ASTM F1861 – Resilient Wall Base: Type TV, Group 2, Style A & B 

7. ASTM E648 (NFPA 253) – Critical Radiant Flux: Class I,>0.45 W/cm2 

8. ASTM E662 (NFPA 258 – Smoke Density: Passes, <450 

9. ASTM E84 Flammability: Class B 

10. Acclimation Time: 48 Hours 

11. Storage & Acclimation Temperature: 65º - 85º F 

 
B. Approved Adhesives 

1. AW-510 Acrylic Wet-Set Adhesive 

2. WB-600 Acrylic Wall Base Adhesive 

3. C-630 Contact Adhesive 

 
C. Warranty 

Provide a 2 year limited warranty for Vinyl wall base. 
 

2.10 SUBMITTAL CHECKLIST 
A. Checklist Instructions:  For all submittals for alternates or substitutes, submitter 

must include the checklist below, completely filled out and signed by an officer of the 
company.  Failure to provide this documentation will result in rejection of submittal. 

1. Fill-in the left column with the actual data as it pertains to your alternate or 
substitute.  If more room is required, attach additional pages. 

2. Circle either yes or no indicating whether or not the submitted product meets or 
exceeds the specification requirements for each checklist item. 

 
B. Checklist Form: See next page. 
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Checklist Form: 

 
 1. Submitting company's name: _______________________________________________ 
 2. Checklist preparer's name: _________________________________________________ 
 3. Submitted product manufacturer: ____________________________________________ 

4. Submitted product style name: ______________________________________________ 
 5. Checklist: 

Specification Citation: (Please enter submittal information) Circle 
 Section 09681 Parts 2.03, 204, 2.05 and 2.06:  

1. Construction: YES   /   NO 
2. Surface Texture: YES   /   NO 
3. Pile Thickness: YES   /   NO 
4. Gauge: YES   /   NO 
5. Stitches: YES   /   NO 
6. Yarn Weight: YES   /   NO 
7. Density: YES   /   NO 
8. Face Yarn: YES   /   NO 
9. Dye System: YES   /   NO 
10. Protective Treatment: YES   /   NO 
11. Backing Material: YES   /   NO 
12. Size: YES   /   NO 
13. Sq. Yds. per Carton: YES   /   NO 
14. Static Control: YES   /   NO 
15. Flammability: YES   /   NO 
16. NBS Smoke Chamber: YES   /   NO 
17. Color Fastness:  YES   /   NO 
18. Indoor Air Quality: YES   /   NO 
19. Carpet Lifetime Warranty (Part B, Item 1& 2) YES   /   NO 
20. Cationic Stain Resistance (Part C, Item 1): YES   /   NO 
21. Environmental Attributes (Part D, Items 1-4): YES   /   NO 
  

 
1. Preparer’s Signature and Date: 

________________________________________________________ 
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PART 3- EXECUTION 
 

3.01 DEMOLITION 
A. The Contractor shall examine all work areas to verify existing conditions prior to 

proceeding with any work. 
 
B. If any condition that would prevent work is found, immediately notify the Project 

Contact and do not proceed until such conditions have been corrected. 
 

C. Completely and carefully remove existing carpeting in areas indicated to receive 
new carpet tiles.   Clean the debris including tack strips if found and adhesive. 

 
D. Remove existing carpet, debris, rubbish and other materials from building site daily.  

Transport and legally dispose of materials off site. 
 

3.02 PREPARATION 
A. Contractor shall take field measurements to determine the exact quantity of materials 

required for the project. 
 
B. The Judiciary will be responsible for removing and replacing furnishings. 
 
C. Examine surfaces on which carpeting is to be installed. Clean floor of oil, waxy 

films, paint, dust and deleterious substances that prevent adhesion, leave floor dry 
and cured, free of residue from curing or cleaning agents and existing carpet 
materials. 

 
D. Correct conditions which will impair proper installation, including trowel marks, pits, 

dents, protrusions, cracks or joints. Fill cracks, joints depressions, and other 
irregularities in concrete with leveling compound. 

1. Do not use adhesive for filling or leveling purposes. 

2. Do not use leveling compound to correct imperfections which can be corrected 
by spot grinding. 

3. Trowel to smooth surface free of trowel marks, pits, dents, protrusions, cracks 
or joint lines. 
 

E. Examine substrates, areas, and conditions for compliance with requirements for 
maximum moisture content, alkalinity range, per CRI 104 Section 6.3.1 or per ASTM 
E1907. 

 
F. Do not install carpet over concrete with either excessive moisture or dust producing 

surface which is not adequately sealed.  Do not proceed with installation of carpeting 
until unsatisfactory conditions have been corrected in a manner acceptable to installer 
and carpet manufacturer. 
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3.03 INSTALLATION 
A. Prior to start of carpet installation, check critical dimensions of spaces to be carpeted, to 

ensure that planned use of materials will fulfill requirements, including locations for 
seams, joints, and edgings. 

 
B. General: Comply with manufacturer's instructions and recommendations for installation 

of this type of carpet by the glue down method.  Use the recommended notched trowel.  
(See Mohawk Group Glue Down Modular Tile Installation Instructions, located at 
http://www.mohawkgroup.com). 

 
C. Transition strips - Secure to floor with approved transition strips in all transition areas 

meeting ADA requirement. 
 
D. Carpeting- Lay smooth and even in recommended adhesive, with transition strips where 

carpet tile abuts other flooring. Cut and fit evenly along walls and around projections. Fit 
closely and evenly to and through thresholds where carpet joins together in doorways. 
Center seams for adjoining rooms directly under the door. 

 
E. Apply adhesive uniformly over entire substrate with recommended notched trowel. 

After recommended time has elapsed, press the pre-seamed carpet into the adhesive. 
Insure contact with adhesive by using a flat object such as a tool box tray to press 
carpet into the adhesive. Trim carpet as required. 

 
F. Save excess carpet squares for Judiciary. Deliver selected pieces to on-site storage 

room as directed by the Project Contact. Remove remaining scraps from the job site. 
 
G. Cleanup- After installation is complete, clean up dirt and debris, remove excess 

adhesive, and clean carpet of spots with appropriate spot remover. Remove loose 
threads with sharp scissors, and vacuum clean. Leave the entire installation clean and 
in an approved condition. 

 
3.04 CLEANING AND PROTECTION 

A. Remove and dispose of debris and unusable scraps. 
 
B. Vacuum carpet using two motor, top loading, upright commercial machine with brush-

only element, utilizing a high filtration dust bag.  Remove spots in accordance with 
carpet manufacturer’s guidelines and replace carpet where spots cannot be removed.  
Remove any protruding face yarn using sharp scissors.  Be certain to trim any loose 
yarns or fibers at all seams. 

 
3.05  TRAINING 

A. Contractor shall provide training to enable the Judiciary to maintain the new carpet in 
proper condition and to minimize wear and deterioration. Training involving the use of 
standard cleaning materials, tools and equipment, and procedures and frequencies 
shall be provided for five to six Judiciary employees including supervisors and workers. 

 
 

END OF SECTION 
 

http://www.mohawkgroup.com/
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SECTION 09910 – PAINTING 
 
 
PART  1  GENERAL 
 
1.01 SECTION INCLUDES 

A. Interior painting and surface preparation. 

1.02 REFERENCES 

A. Occupational Safety and Health Act (OSHA) - Safety Standards. 

B. American National Standards Institute (ANSI) - Performance Standards. 

C. Paint Decorating Contractors of America (PDCA) - Application Standard. 

D. National Paint and Coatings Association (NPCA) - Gloss Standard. 

E. American Society for Testing Materials (ASTM) - Testing Methods. 

F. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards for 
Architectural Coatings; U.S. Environmental Protection Agency; current edition. 

1.03 DEFINITIONS 

A. Commercial as used in this Section refers to a product well suited for a commercial 
application. 

B. DFT as used in this Section refers to the Dry Film Thickness of the coating. 

C. Enamel refers to any acrylic or alkyd (oil) base paint which dries leaving an eggshell, 
pearl, satin, semi-gloss or high gloss enamel finish. 

D. Premium as used in this Section refers to the best quality product "top of the line". 

E. VOC as used in this Section refers to Volatile Organic Compounds found in primers, 
paints, sealers and stains. The level of VOCs appears after each product listed in the 
Schedule in grams per liter (g/L). 

1.04 SUBMITTALS 

A. Product Data: Provide a complete list of all products to be used, with the following 
information for each: 

1. Manufacturer's name, product name and/or catalog number, and general product 
category. 

2. Cross-reference to specified paint system(s) that the product is to be used in; 
include description of each system. 

B. Samples: Submit three paper samples, 5 inches by 7 inches (127mm x 178mm) in 
size, illustrating selected colors for each color and system selected with specified 
coats cascaded. 
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C. Manufacturer's Instructions: Indicate special surface preparation procedures. 

D. Maintenance Data: Submit data on cleaning, touch-up, and repair of painted and 
coated surfaces. 

E. At project closeout, provide the color mixture name and code to the Owner or owner's 
representative for accurate future color matching. 

1.05 QUALITY ASSURANCE 

A. Installer Qualifications: All products listed in this section are to be applied by a licensed 
painting Contractor with a minimum of five years demonstrated experience in surface 
preparation and field application of the same type and scope as specified. 

1.06 DELIVERY, STORAGE, AND HANDLING 

A. Store products in manufacturer's unopened packaging until ready for installation. 

B. Store and dispose of solvent-based materials, and materials used with solvent-based 
materials, in accordance with requirements of local authorities having jurisdiction. 

C. Disposal: 
1. Never pour leftover coating down any sink or drain. Use up material on the job or 

seal can and store safely for future use. 
2. Do not incinerate closed containers. 
3. For specific disposal or recycle guidelines, contact the local waste management 

agency or district. Recycle whenever possible. 

1.07 PROJECT CONDITIONS 

A. Maintain environmental conditions (temperature, humidity, and ventilation) within limits 
recommended by manufacturer for optimum results. Do not install products under 
environmental conditions outside manufacturer's recommended limits. 

1.08 WARRANTY 

A. At project closeout, provide to the Owner or owner's representative an executed copy 
of the Manufacturer's standard form outlining the terms and conditions of and any 
exclusions to their Limited Warranty against Manufacturing Defect. 
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PART  2  PRODUCTS 
 
2.02 MANUFACTURERS 

C. Acceptable Manufacturer: Behr Process Corporation, which is located at: 3400 W. 
Segerstrom Avenue, Santa Ana, CA. 92704;  Tel: 714-545-7101  
Web Site: www.behr.com 

D. Requests for substitutions will be considered in accordance Product Requirements. 

2.02 MATERIALS - GENERAL 

A. Volatile Organic Compound (VOC) Content:  
1. A40 CFR 59, Subpart D-National Volatile Organic Compound Emission 

Standards for Architectural Coatings. 
2. Determination of VOC Content: Testing and calculation in accordance with 40 

CFR 59, Subpart D (EPA Method 24), exclusive of colorants added to a tint base 
and water added at project site; or other method acceptable to authorities having 
jurisdiction. 

3. Provide coatings that comply with the most stringent requirements specified. 

B. Compatibility: Provide materials that are compatible with one another and the 
substrates indicated under conditions of service and application, as demonstrated by 
manufacturer based on testing and field experience. 

2.03 MIXING AND TINTING 

A. Except where specifically noted in this section, all paint shall be ready-mixed and pre-
tinted. Agitate all paint prior to and during application to ensure uniform color, gloss, 
and consistency. 

B. Thinner addition shall not exceed manufacturer's printed recommendations. Do not 
use kerosene or other organic solvents to thin water-based paints. 

2.04 INTERIOR PAINT SYSTEMS 

A. Named products are the basis of design.  Colors to be selected by Judiciary after 
award of contract. 

B. CONCRETE - (Walls). 
1. Latex Systems:  Eggshell/ Satin Finish: 

a. 1st Coat: Behr Marquee Latex Interior Satin Enamel Paint & Primer 
b. 2nd Coat: Behr Marquee Latex Interior Satin Enamel Paint & Primer 

C. DRYWALL - (Walls, Gypsum Board) 
1. Latex Systems:  Eggshell / Satin System: 

a. 1st Coat: Behr Marquee Latex Interior Satin Enamel Paint & Primer  
b. 2nd Coat: Behr Marquee Latex Interior Satin Enamel Paint & Primer 

  

http://www.behr.com/
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PART  3  EXECUTION 
 
3.01 EXAMINATION 

A. The Contractor shall review the product manufacturer's special instructions for surface 
preparation, application, temperature, re-coat times, and product limitations. 

B. The Contractor shall review product health and safety precautions listed by the 
manufacturer. 

C. The Contractor shall be responsible for enforcing on site health and safety 
requirements associated with the Work. 

D. It is not known whether “lead containing” or lead based” paint are present.  Given the 
age of the building contractor could encounter same and should take appropriate 
precautions”. 

E. Do not begin installation until substrates have been properly prepared. 

F. Ensure that surfaces to receive paint are dry immediately prior to application. 

G. Examine surfaces to receive coatings for surface imperfections and contaminants that 
could impair performance or appearance of coatings, including but not limited to, loose 
primer, rust, scale, oil, grease, mildew, algae, or fungus, stains or marks, cracks, 
indentations, or abrasions. 

H. Correct conditions that could impair performance or appearance of coatings in 
accordance with specified surface preparation procedures before proceeding with 
coating application. 

3.02 PREPARATION - GENERAL 

A. Remove wall covering and clean surfaces thoroughly prior to coating application. 

B. Do not start work until surfaces to be finished are in proper condition to produce 
finished surfaces of uniform, satisfactory appearance. 

C. Stains and Marks: Remove completely, if possible, using materials and methods 
recommended by coating manufacturer; cover stains and marks which cannot be 
completely removed with isolating primer or sealer recommended by coating 
manufacturer to prevent bleed-through. 

D. Remove Mildew, Algae, and Fungus using materials and methods recommended by 
coating manufacturer. 

E. Remove dust and loose particulate matter from surfaces to receive coatings 
immediately prior to coating application. 

F. Remove or protect adjacent hardware, electrical equipment plates, mechanical grilles 
and louvers, lighting fixture trim, and other items not indicated to receive coatings. 

G. Move or protect equipment and fixtures adjacent to surfaces indicated to receive 
coatings to allow application of coatings. 

H. Protect adjacent surfaces not indicated to receive coatings. 
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I. Prepare surfaces in accordance with manufacturer's instructions for specified coatings 
and indicated materials, using only methods and materials recommended by coating 
manufacturer. 

3.03 SURFACE PREPARATION 

A. Concrete and Concrete Masonry: Remove wall coverings and clean surfaces free of 
loose particles, sand, efflorescence, laitance, form oil, curing compounds, and other 
substances which could impair coating performance or appearance. 

B. Existing Coatings: 
1. Remove surface irregularities by scraping or sanding to produce uniform 

substrate for coating application; apply one coat primer if recommended by 
coating manufacturer for maximum coating adhesion. 

C. Gypsum Board: Remove wall coverings and repair cracks, holes and other surface 
defects with joint compound to produce surface flush with adjacent surfaces. Apply 
“Zinsser” Gardz “Problem Surface Sealer” to stabilize the gypsum surface. 

3.04 APPLICATION - GENERAL 

A. Spray painting is not allowed, use brush or roller. 

B. Application of primers, paints or coatings, by the Contractor, will serve as acceptance 
that surfaces were properly prepared in accordance with the manufacturer's 
recommendation. 

C. Apply 2 coats, each coat to uniform coating thickness in accordance with 
manufacturer's instructions, not exceeding manufacturer's specified maximum spread 
rate for indicated surface; thins, brush marks, roller marks, orange-peel, or other 
application imperfections are not permitted. 

D. Allow manufacturer's specified drying time, and ensure correct coating adhesion, for 
each coat before applying next coat. 

E. Inspect each coat before applying next coat; touch-up surface imperfections with 
coating material, feathering, and sanding if required; touch-up areas to achieve flat, 
uniform surface without surface defects visible from 5 feet (1.5 m). 

F. Remove dust and other foreign materials from substrate immediately prior to applying 
each coat. 

G. Where paint application abuts other materials or other coating color, terminate coating 
with a clean sharp termination line without coating overlap. 

H. Re-prepare and re-coat unsatisfactory finishes; refinish entire area to corners or other 
natural terminations. 

I. Apply Latex caulk around all door casings (color to match painted surfaces) 

3.05 CLEANING 

A. Clean excess coating materials, and coating materials deposited on surfaces not 
indicated to receive coatings, as construction activities of this section progress; do not 
allow to dry.  



 

Judiciary Project Number: OPM 18-11 Painting 
 09910 - 6 

B. Re-install hardware, electrical equipment plates, mechanical grilles and louvers, 
lighting fixture trim, and other items that have been removed to protect from contact 
with coatings. 

C. Reconnect equipment adjacent to surfaces indicated to receive coatings. 

D. Relocate to original position equipment and fixtures that have been moved to allow 
application of coatings. 

E. Remove protective materials. 

3.06 PROTECTION AND REPAIR 

A. Protect completed coating applications from damage by subsequent construction 
activities. 

B. Repair to Judiciary’s acceptance coatings damaged by subsequent construction 
activities. Where repairs cannot be made to Judiciary's acceptance, re-apply finish 
coating to nearest adjacent change of surface plane, in both horizontal and vertical 
directions. 

 

END OF SECTION 
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	SECTION 00700 - GENERAL CONDITIONS
	4.4.1  A fully executed change order or other document permitting billing for the adjustment in price under any method listed in paragraphs (4.4.1.1) through (4.4.1.5) shall be issued within ten days after agreement on the price adjustment.  Any adjus...
	4.4.1.1  By agreement to a fixed price adjustment before commencement of the pertinent performance;
	4.4.1.2  By unit prices specified in the contract or subsequently agreed upon before commencement of the pertinent performance;
	4.4.1.3  Whenever there is a variation in quantity for any work covered by any line item in the schedule of costs submitted as required by  Section 7.2 COMMENCEMENT REQUIREMENTS, by the Department at its discretion, adjusting the lump sum price propor...
	4.4.1.4  FORCE ACCOUNT METHOD.  At the sole option of the Contracting Officer, by the costs attributable to the event or situation covered by the change, plus appropriate profit or fee, all as specified in Section 4.5 ALLOWANCES FOR OVERHEAD AND PROFI...
	4.4.1.5  In such other manner as the parties may mutually agree upon before commencement of the pertinent performance; or
	4.4.1.6  In the absence of an agreement between the two parties:
	4.4.1.6.a  For change orders with value not exceeding $50,000 by documented actual costs of the work, allowing for overhead and profit as set forth in Section 4.5 ALLOWANCES FOR OVERHEAD AND PROFIT.  A change order shall be issued within fifteen days ...
	4.4.1.6.b  For change orders with value exceeding $50,000 by a unilateral determination by the Contracting Officer of the reasonable and necessary costs attributable to the event or situation covered by the change, plus appropriate profit or fee, all ...
	4.5 ALLOWANCES FOR OVERHEAD AND PROFIT HRS103D-501
	4.5.1  In determining the cost or credit to the Department resulting from a change, the allowances for all overhead, including, extended overhead resulting from adjustments to contract time (including home office, branch office and field overhead, and...
	4.5.1.1  For the Contractor, for any work performed by its own labor forces, twenty percent (20%) of the direct cost;
	4.5.1.2  For each subcontractor involved, for any work performed by its own forces, twenty percent (20%) of the direct cost;
	4.5.1.3  For the Contractor or any subcontractor, for work performed by their subcontractors, ten percent (10%) of the amount due the performing subcontractor.
	4.5.2 Not more than three markup allowance line item additions not exceeding the maximum percentage shown above will be allowed for profit and overhead, regardless of the number of tier subcontractors.
	4.5.3 The allowance percentages will be applied to all credits and to the net increase of direct costs where work is added and deleted by the changes.”
	8.5.2  Upon final payment to the Contractor, full payment to all subcontractors shall be made within ten (10) days after receipt of the money, provided there are no bona fide disputes over the subcontractor’s performance under the subcontract.
	8.5.3  All sums retained or withheld from a subcontractor and otherwise due to the subcontractor for satisfactory performance under the subcontract shall be paid by the contracting officer to the contractor and subsequently, upon receipt from the cont...
	8.5.3.1  Where a subcontractor has provided evidence to the Contractor of satisfactorily completing all work under their subcontract and has provided a properly documented final payment request as described in subsection (8.5.5) of this section, and:
	8.5.3.1.a  Has provided to the Contractor an acceptable performance and payment bond for the project executed by a surety company authorized to do business in the State, as provided in section 8.6 RETAINAGE; or
	8.5.3.1.b  The following has occurred:
	8.5.3.1.b.1  A period of ninety days after the day on which the last of the labor was done or performed and the last of the material was furnished or supplied has elapsed without written notice of a claim given to Contractor and the surety, as provide...
	8.5.3.1.b.2  The subcontractor has provided to the Contractor:
	8.5.3.1.b.2.1  An acceptable release of retainage bond, executed by a surety company authorized to do business in the State, in an amount of not more than two times the amount being retained or withheld by the Contractor;
	8.5.3.1.b.2.2  Any other bond acceptable to the Contractor; or
	8.5.3.1.b.2.3  Any other form of mutually acceptable collateral.
	8.5.4  If the Contracting Officer or the Contractor fails to pay in accordance with this section, a penalty of one and one-half per cent per month shall be imposed upon the outstanding amounts due that were not timely paid by the responsible party.  T...
	8.5.5  Final Payment Request.  A properly documented final payment request from a subcontractor, as required by subsection 8.5.3, shall include:
	8.5.5.1  Substantiation of the amounts requested;
	8.5.5.2  A certification by the subcontractor, to the best of the subcontractor's knowledge and belief, that:
	8.5.5.2.a  The amounts requested are only for performance in accordance with the specifications, terms, and conditions of the subcontract;
	8.5.5.2.b  The subcontractor has made payments due to its subcontractors and suppliers from previous payments received under the subcontract and will make timely payments from the proceeds of the payment covered by the certification, in accordance wit...
	8.5.5.2.c  The payment request does not include any amounts that the subcontractor intends to withhold or retain from a subcontractor or supplier in accordance with the terms and conditions of their subcontract; and
	8.5.5.2.d  The submission of documentation confirming that all other terms and conditions required under the subcontract agreement have been fully satisfied.
	8.5.6  The Contracting Officer shall return any final payment request that is defective to the contractor within seven days after receipt, with a statement identifying the defect.
	8.5.7  A payment request made by a Contractor to the Contracting Officer that includes a request for sums that were withheld or retained from a subcontractor and are due to a subcontractor may not be approved under subsection 8.5.3 unless the payment ...
	8.5.7.1  Substantiation of the amounts requested; and
	8.5.7.2  A certification by the Contractor, to the best of the Contractor's knowledge and belief, that:
	8.5.7.2.a  The amounts requested are only for performance in accordance with the specifications, terms, and conditions of the contract;
	8.5.7.2.b  The subcontractor has made payments due to its subcontractors and suppliers from previous payments received under the contract and will make timely payments from the proceeds of the payment covered by the certification, in accordance with t...
	8.5.7.2.c  The payment request does not include any amounts that the contractor intends to withhold or retain from a subcontractor or supplier in accordance with the terms and conditions of their subcontract.
	8.5.8    This section shall not be construed to impair the right of a Contractor or a subcontractor at any tier to negotiate and to include in their respective subcontracts provisions that provide for additional terms and conditions that are requested...
	“8.6  RETAINAGE - The Department will retain a portion of the amount due under the contract to the contractor, to ensure the proper performance of the contract.
	8.6.1  The sum withheld by the Department from the Contractor shall not exceed five per cent of the total amount due the contractor and that after fifty per cent of the contract is completed and progress is satisfactory, no additional sum shall be wit...
	8.6.2  The retainage shall not include sums deducted as liquidated damages from moneys due or that may become due the Contractor under the contract.
	8.6.3  General Obligation Bonds - The Contractor may withdraw retainage monies in whole or in part by providing a general obligation bond of the State or its political subdivisions suitable to the Department.  The Contractor shall endorse over to the ...
	8.6.4  Any retainage provided for in this section or requested to be withheld by the contractor shall be held by the contracting officer.
	8.6.5  A dispute between a Contractor and subcontractor of any tier shall not constitute a dispute to which the State or any county is a party, and there is no right of action against the State or any county.  The State and a county may not be interpl...
	8.6.6  The retention amount withheld by the Contractor from its subcontractor shall be not more than the same percentage of retainage as that of the Contractor (also applies to subcontractors who subcontract work to other subcontractors) where a subco...
	8.6.6.1  A valid performance and a payment bond for the project that is acceptable to the Contractor and executed by a surety company authorized to do business in this State;
	8.6.6.2  Any other bond acceptable to the Contractor; or
	8.6.6.3  Any other form of collateral acceptable to the Contractor.
	8.6.7  A written notice of any withholding shall be issued to a subcontractor, with a copy to the Procurement Officer, specifying the following:
	8.6.7.1  The amount to be withheld;
	8.6.7.2  The specific causes for the withholding under the terms of the subcontract; and
	8.6.7.3  The remedial actions to be taken by the subcontractor to receive payment of the amounts withheld.
	8.6.8  The provisions of this section shall not be construed to require payment to subcontractors of retainage released to a contractor pursuant to an agreement entered into with the contracting officer meeting the requirements of subsection 8.6.3.”
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